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Notice to Prospective Proposers 
 

Request for Proposal (RE-BID) 
RFP No. 10-622 

 
“2011 ARB Direct Loan Program” 

 
ADDENDUM NO. 1 

 
June 10, 2011 
 
ARB is issuing this Addendum No. 1  to post Questions and Answers to the Request for 
Proposal (RFP) and to replace the prior version of the RFP.   
 
NOTICE:  Prior solicitation is being replaced with a revised version.  Please 
disregard the prior version of this solicitation.  It is the proposers’ responsibility 
to completely review the attached revised version of the RFP. 
 
 
This addendum, along with the RFP is published online in the California State Contracts 
Register at http://www.eprocure.dgs.ca.gov/CSCRAds.htm.  To ensure receipt of any 
addenda that may be issued, interested parties are encouraged to register online at 
http://www.bidsync.com/help/bidsync/freebids.html.  Any questions are to be addressed 
to the contact listed below: 
 
 
 

Contact: Sue Bayoneta 
Phone: (916) 322-2208 
Email: sbayonet@arb.ca.gov 

 
Thank you.  

 

http://www.arb.ca.gov/
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Request for Proposal No. 10-622 (RE-BID),  Addendum No. 1 

 
2011 ARB Direct Loan Program  
Follow-up Questions & Answers 

 
   
Q1.  What is the difference between “Static pool loss methodology and credit risk 
assessment model” vs. “Static pool loss methodology and credit risk 
evaluation”? 
 
A1.  “Credit risk assessment model” refers to the basic framework, containing various 
parameters and criteria, that would be used by a reviewer to evaluate credit risks.  
“Credit risk evaluation” refers to the actual process of reviewing credit information, using 
the “credit risk assessment model”, to make a determination of risks. 
 
Q2.  What is the difference between “As part of the loan default management, 
when informed by ARB that a loan has been defaulted, the Contractor shall 
repossess, recondition, and remarket the vehicle, using the strategy approved by 
ARB” vs. “The Contractor shall provide a mechanism to resell the recovered 
defaulted asset to obtain maximum market value”? 
 
A2.  The first quotation provides emphasis that the phrase “loan default management”, 
as used in the RFP, includes the actual physical process of repossessing, 
reconditioning, and remarketing of defaulted assets that the Contractor, or through the 
use of an approved subcontractor, would have to perform as part of the “loan default 
management” task.  In other words, “repossessing, reconditioning, and remarketing” is 
NOT to be considered activities external to the “loan default management” task.  
Although the second quotation may be interpreted to mean the Contractor is to provide 
only a strategy, or a mechanism, pertaining to the proper disposition of defaulted assets 
and the implementation of the strategy is outside the scope of the “loan default 
management task”, that is not the intent of the  task as presented in the RFP. 

 
Q3. If the following estimate is different than the actual experience will the cost 
reimbursement be changed to account for a lower or higher number of loans and 
a lower or higher number of defaults? 
Number of loans, based on $3 million available for retrofit loans and $9 million for 
truck loans. 
a. Number of retrofit loans: 200 
b. Number of truck loans: 100 
 
2. Default assumptions: 
a. Percent of retrofit loans defaulted: 25% 
b. Percent of truck loans defaulted: 10% 
 
A3.  The cost reimbursement will depend on the actual number of loans processed, 
funded, and/or defaulted, based on the approved cost-per-loan rates, not to exceed the 
total contracted amount. 
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Q4.  The Contractor shall repossess, recondition, and remarket the vehicle, using 
the strategy approved by ARB.  
 
   Q4a. We are assuming that the decision to reposses trucks that are taken out of 

state by the borrower will be made by ARB and all cost, that are higher than an 
in state repossession in the cost proposal will be paid by the ARB? 

 
   A4a.  The total cost offer that a proposer submits in response to the RFP must include    

all costs necessary to perform all required tasks, including any estimated costs relating 
to the scenario presented in this question.  ARB cannot pay through this contract for 
any additional costs that are outside of the contracted amount. 

 
   Q4b. Are the cost for 60 reposed trucks to be quoted on a per loan (total 

repossession cost/300)? 
 
   A4b.  The costs to repossess the defaulted assets are to be quoted based on a per 

loan basis for each loan that defaults, not based on the total loan volume.  So, in the 
scenario presented in this question, the proposer’s cost offer would be for the cost per 
loan to repossess 60 trucks.  See the revised cost sheet, Attachment 8, Contractor 
Cost Sheet, for additional information. 

    
   Q4c. We are assuming that the proposer will manage the reconditioning 

process, the cost will not be incorporated as part of the cost proposal and that 
the cost of reconditioning will not be part of the cost proposal since the decision 
to recondition and the decision regarding how much to spend in recondition is 
part of the total loss calculation? 

 
   A4c.  All cost estimates must be included in the total cost offer.  See answer to A4a. 

above. 
 
   Q4d. We are assuming that the proposer will manage the remarketing process, 

the cost will not be incorporated as part of the cost proposal and that the cost of 
remarketing will not be part of the cost proposal since the decision regarding 
when to remarket and the decision regarding whether to retail or sell at auction 
is part of the total loss calculation? 

 
   Q4d.  See answer to A4c. 
 
Q5.  It is assumed that the outreach budget outlined by ARB will be 100% spent 
prior to 100% of the credit evaluation and loan documentation process being 
completed.  If the full $12 million is not loaned and the outreach budget has been 
spent what is the ARB’s position on the money not yet loaned as part of the 
program? 
 
A5.  The assumption that the outreach budget will be completely spent, as presented in 
the question above, may or may not be accurate and it is not an assumption being made 
by ARB.  Regardless of the amount of outreach budget remaining, the Contractor will still 
be required to perform all other tasks as specified in the Contract Agreement, including 
reviewing loan applications and processing loan documents, etc.  The amount budgeted 
for outreach activities is a fixed, up-to amount, which will be paid to the Contractor on a 
cost-reimbursement basis, based on actual costs incurred, and cannot be exceeded. 
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Q6. The following are subcontractors that would be used during the default 
process and not services provided by a truck finance or marketing company: 
a. Door knocks 
b. Repossession 
c. Reconditioning 
d. Remarketing 
If the any of the subcontractors used for one of these services is no longer in 
business during the term of the program will there be a process to get a new 
subcontractor approved?  
 
A6. To use new subcontractor(s) for the program, the Contractor must obtain prior 
approval by ARB.  The Contractor would need to notify in writing the ARB Project 
Manager the following information:  the Subcontractor name and address; total dollar 
amount for services to be provided; the type of service performing because the 
subcontractor must provide a commercial useful function; and status of being a 
California certified Small Business, if applicable.  
 
Q7.  Please confirm whether the $750,000 total proposal cost limitation for the 
potential 9 year program is an all-in budget, or simply the budgeted fee for 
program servicing, i.e., if our proposal came in below $750,000, but provided for 
reimbursement of costs associated with the expenses incurred with the program 
servicing, would the proposal be deemed to be ineligible for award? 
 
A7. The $750,000 cost limitation is a not-to-exceed amount.  The Contractor would be 
paid up to the contracted amount, which may be different from the specified cost limit but 
cannot exceed the $750,000 cost cap, to reimburse the Contractor for all approved 
expenses that were incurred as a result of the Contractor completing all required tasks 
as specified in the Contract Agreement, including any estimated costs pertaining, but not 
limited, to repossession activities up to program termination date. 
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                                                                 ADDENDUM #1 
REQUEST FOR PROPOSAL (RE-BID) 

Notice to Prospective Proposers 
RFP No. 10-622 

June 10, 2011 
 
You are invited to review and respond to this RE-BID Request for Proposal (RFP) No. 10-622, 
entitled, “2011 ARB Direct Loan Program.”  In submitting your proposal, you must comply with the 
instructions found herein.   
 
This RFP is published online in the California State Contracts Register (CSCR) at 
http://www.eprocure.dgs.ca.gov/CSCRAds.htm along with Air Resources Board (ARB) Loan 
Incentives Program webpage http://www.arb.ca.gov/ba/loan/loan.htm.  To ensure receipt of any 
addenda to this RFP that may be issued, interested parties are encouraged to register online at 
http://www.bidsync.com/help/bidsync/freebids.html.   
 
The Air Resources Board (ARB) deadline for receipt of proposals is June 16, 2011 no later than 
10:00 a.m.  Neither late received nor faxed or emailed proposals are acceptable.  All late, faxed, 
and/or emailed proposals will be rejected and returned to the potential proposer.  Sealed 
proposals must be received on or before the date and time specified herein at the following location: 
 

Mailing and Street Address: 
Air Resources Board 
Contract & Procurement Services Section 
Attn: Sue Bayoneta 
1001 I Street, 20th Floor 
Sacramento, CA  95814 

 
You are advised that you are responsible for ensuring that your proposal is received by the above 
listed contact person by the time and date required.  Any proposal reaching the contact person after 
the deadline date and time will be returned unopened. 
 
In the opinion of the Air Resources Board this RFP is complete and without need of explanation.  
However, if you have questions, notice any discrepancies or inconsistencies, or need any clarifying 
information, the contact person for this RFP is listed below.  All questions must be submitted in 
accordance with the RFP instructions contained herein and sent via email directly to the 
below listed contact person and not through the BidSync system. 

Contact: Sue Bayoneta 
Phone: (916) 322-2208 
Email: sbayonet@arb.ca.gov 

We appreciate your interest in this project and hope to receive a proposal from you if this is within 
your area of expertise. 

http://www.arb.ca.gov/
http://www.eprocure.dgs.ca.gov/CSCRAds.htm
http://www.arb.ca.gov/ba/loan/loan.htm
http://www.bidsync.com/help/bidsync/freebids.html
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I. PURPOSE / BACKGROUND / SCOPE OF WORK: 
 

A. Purpose  
   

The purpose of this Request for Proposals (RFP) is to obtain proposals from qualified financial 
institutions, as defined in Section I.E of the RFP, to assist Air Resources Board (ARB) in 
implementing a low-interest financing program for small trucking fleets.   
 
Proposers interested in submitting a proposal in response to this RFP need to be aware of the 
deadline for proposal submittal and other key action dates as shown in Section II.A., as well as 
the minimum qualification requirements for potential proposers as stated in Section III.A.  
Proposals that were submitted by proposers not meeting the minimum eligibility criteria will not 
be considered.  This project has a total budgeted amount of $750,000 for Phase 1 and 2.  
Proposals received exceeding this amount will be deemed non-responsive and ineligible for 
award. 
 

 B. Background 
 
Pursuant to Health and Safety Code section 39003: “The State Air Resources Board is the 
state agency charged with coordinating efforts to attain and maintain ambient air quality 
standards, to conduct research into the causes of and solution to air pollution, and to 
systematically attack the serious problem caused by motor vehicles, which is the major 
source of air pollution in many areas of the state.” 
 
Pursuant to Assembly Bill 118 (Health & Safety Code §§ 44274 et seq.), ARB has 
implemented loan incentive programs to reduce the emission impacts of heavy-duty vehicles 
and equipment through ARB Providing Loan Assistance for California Equipment (PLACE) 
program.  These programs include loan guarantee programs implemented in partnership with 
the California Pollution Control Financing Authority and a revolving loan program implemented 
through Cascade Sierra Solutions.  Also, pursuant to Assembly Bill 118, ARB will implement a 
PLACE Direct Loan (PLACE-DL) program for the purpose of providing affordable financing to 
small fleet owners/operators to purchase cleaner trucks, verified retrofits or SmartWay 
equipment to comply with ARB regulations prior to compliance deadlines, or to comply with 
ARB regulations for drayage trucks prior to any applicable compliance deadlines. 
 
The focus of these loan incentives programs are on heavy-duty diesel engines because 
although they comprise a small percentage of all mobile and portable engines in California, 
diesel engines produce approximately 50 percent of the emissions of oxides of nitrogen (NOx) 
and 45 percent of the combustion-generated particulate matter (PM) from such engines.  NOx 
is a constituent of smog and PM is linked to a wide range of serious health problems.  Diesel 
PM has also been classified as a toxic air contaminant capable of causing cancer.  Over time 
these emissions are decreasing as older diesel engines are retired and replaced with newer 
models meeting more stringent emission standards.  However, the turnover rate for diesel 
engines is slow so the full benefits of cleaner technologies would not normally be realized for 
decades.  To improve California air quality, ARB adopted regulations that will significantly 
reduce emissions from both new and in-use heavy-duty diesel trucks (greater than 14,000 
pounds Gross Vehicle Weight Rating (GVWR)) and trucks entering ports and rail yards of 
California.  Two most recent regulations for on-road heavy-duty vehicles are summarized 
below: 
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1. On-Road Heavy-Duty Vehicle Regulations 
 

The first regulation is the Truck and Bus Regulation adopted by ARB in December 2008 and 
amended in December 2010.  Generally, this regulation requires the modernization of existing 
fleets through retrofits and vehicle turnover starting January 1, 2012.  This regulation provides 
owners of heavier trucks (greater than 26,000 pounds GVWR) the option to install ARB-
verified exhaust retrofit devices to reduce toxic PM emissions starting January 1, 2012.  Fleets 
also have the option to install a PM filter retrofit on a truck greater than 14,000 pounds GVWR 
by 2014 to make the truck exempt from replacement until January 1, 2020.  Any truck 
equipped with a PM filter retrofit prior to July 1, 2011, will receive credit toward the compliance 
requirements for heavier trucks and buses in the same fleet.  Longer-term compliance for all 
fleets would necessitate fleet turnovers (truck replacements) to engines meeting the 2007 or 
2010 engine emission standards starting on January 1, 2015.  All trucks must comply with the 
2010 engine emission standards by 2023.  This can be accomplished through a number of 
phase-in provisions and compliance options.  Information about the Statewide In-Use Truck 
and Bus Regulation is available at: http://www.arb.ca.gov/msprog/onrdiesel/onrdiesel.htm 
 
The second regulation is the Heavy-Duty Vehicle Greenhouse Gas (GHG) Emission Reduction 
Regulation.  The regulation focuses on new and existing 53-foot or longer box-type trailers and 
the tractors that pull them. The regulation seeks to reduce GHG emissions by requiring some 
of the new and existing on-road tractors and trailers operating on California highways to be 
equipped with technologies that will result in reduced GHG emissions beginning in January 1, 
2010.  The regulation requires the use of SmartWay-certified tractors and trailers, SmartWay-
approved aerodynamic technologies and low-rolling resistance tires.  All pre-2011 MY tractors 
that pull affected trailers must use SmartWay-verified low rolling resistance tires, beginning 
January 1, 2012.  Examples of aerodynamic technologies include integrated roof fairings on 
sleeper-cab tractors; and side skirts, gap fairings, and rear trailer fairings on box-type trailers.  
The regulation applies to both California-registered and out-of-state-registered tractors and 
trailers.  Information about the Heavy-Duty Vehicle Greenhouse Gas Reduction Regulation is 
available at: http://www.arb.ca.gov/cc/hdghg/hdghg.htm 
 

2. ARB Direct Loan Program 
 

To comply with the requirements of ARB’s regulations, in particular, the two on-road heavy-
duty vehicle regulations described above, vehicle fleet owners need to upgrade their vehicles 
to lower-emission technology, either through the installation of verified retrofits or through the 
purchase of new vehicles.  Many small fleet owners may find it difficult to acquire financing to 
purchase a new vehicle.  More often than not, when a small fleet owner is able to acquire 
financing, the term and rate for the loan are unfavorable and create a significant financial 
burden.  Generally, small fleet owners tend to buy vehicles that have already been operated 
with significant mileage; this allows small fleet owners to buy vehicles within an affordable 
price range.  However, this practice of buying older vehicles will not meet the requirements of 
ARB’s on-road heavy-duty vehicle regulations. 
 

Program Overview – ARB initiated the PLACE Program in 2009 to assist California’s small 
fleets affected by the recent air quality regulations.  The first component of the PLACE 
Program was initiated with funding and direction from the state legislature through Assembly 
Bills 118, 109 and 1338.  These bills provide the initial program funding and basic framework 
for ARB’s loan incentives programs: 
 

• Assembly Bill 118 (AB 118; Chapter 750, Statutes of 2007) establishes ARB’s Air 
Quality Improvement Program (AQIP), which provides the loan program’s initial 

http://www.arb.ca.gov/msprog/onrdiesel/onrdiesel.htm
http://www.arb.ca.gov/cc/hdghg/hdghg.htm
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funding allocation through a one-time 2008-2009 fiscal year State budget 
appropriation. 

• Assembly Bill 109 (AB 109; Chapter 313, Statutes of 2008) expands AQIP to include 
revolving loans, loan guarantees, or other appropriate funding measures, thereby 
providing ARB the legislative authority to implement an air quality loan program. 

• Assembly Bill 1338 (AB 1338; Chapter 760, Statutes of 2008) prescribes the basic 
air quality loan program criteria and prioritizes funding to trucking fleets with less 
than three vehicles, to fleet owners that demonstrate financial hardship, or to trucking 
fleets used in short-haul operations. 

 
ARB will establish a PLACE-DL program with up to $12 million initially that would be available 
for loans.  The PLACE-DL program could potentially be supplemented in the future with 
additional funds from other funding sources.  Of the amount of funds that is available for loans, 
$3 million will be initially reserved for the purpose of financing eligible retrofit systems and the 
remainder of the funds is to be used to finance all other eligible projects such as truck 
purchases and SmartWay equipment prior to any compliance deadlines.  If the funding that 
has been set aside to fund a particular project category is depleted, ARB will consider 
releasing funds from the project category that is under-utilized and allow those funds to be 
used to finance other project categories. 
 
C. Scope of Work Summary 
 
ARB will enter into an agreement with a Contractor, selected through this RFP process  that 
has expertise in evaluating financial and credit information as well as underwriting and 
servicing loans.  The Contractor shall assist ARB in implementing a loan program that meets 
the criteria of the PLACE-DL program.  It is important to note that the Contractor will not 
implement the loan program independently, rather, the Contractor shall report to ARB, which 
shall have the final authority on program operation.  ARB shall be responsible for ensuring 
that programmatic requirements are met, provide the final loan approval decision, which will 
be based on the financial and credit review provided by the Contractor and/or other factors, 
process and track loan payments, and notify the Contractor of any loan defaults.  Contractor 
shall be responsible for static pool loss methodology and credit risk evaluation, outreach 
activities, program eligibility and loan application evaluation, loan documents preparation and 
signing, and loan default management.  These tasks are described below and are to be 
completed in two phases, as discussed in Section I.D, Program Structure. 
  

1. Static pool loss methodology and credit risk assessment model. The Proposer 
shall propose and fully describe a methodology to determine the potential losses due to 
loan defaults from the targeted group of borrowers defined by ARB.  The proposed 
methodology should be able to reasonably provide an objective analysis of financial and 
credit data, as well as other relevant factors, to assess the potential losses from a 
defined group of borrowers.  The aggregated potential loss for any defined group of 
borrowers is hereinafter referred to as the static pool loss for that group of borrowers.  
The Proposer must be able to justify its proposed static pool loss methodology.  ARB 
will work with the Proposer to determine an acceptable range of static pool loss for the 
PLACE-DL program.  In addition, the Proposer shall develop a credit risk assessment 
model to be used in evaluating loan applications, including, if applicable, separate credit 
risk assessment models for independent owners/operators and for larger fleet 
owners/operators. 

 
2. Outreach Activities. The Proposer shall propose an outreach plan to be used in 

implementing ARB’s direct loan program.  The outreach plan must include at a 
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minimum, published materials as well as other media, such as internet-based portal to 
disseminate program information to fleet owners, including both independent 
owners/operators as well as larger trucking fleets, strategies to educate potential 
borrowers about ARB’s loan program.  The outreach plan shall also have plans to 
inform and entice truck dealers’ participation in ARB direct loan program. 

 
3. Program eligibility and loan application evaluation. The Contractor shall perform 

program eligibility evaluations for applications submitted to ARB’s PLACE-DL program, 
based on criteria that will be provided by ARB.  All program eligibility determinations 
shall be sent to ARB on a periodic basis. 

 
  The Contractor shall provide ARB with a complete loan evaluation, including credit 

report and risk analysis, recommendation for loan approval or disapproval and 
proposed loan terms pertaining to each eligible loan applicant who submitted an 
application under the PLACE-DL program.  The target borrowers will be small fleet 
owners/operators that have forty or fewer heavy-duty vehicles.  The focus of the ARB 
direct loan program is to assist the target borrowers that are unable to obtain 
conventional financing with the current tight credit market, due to their less-than-
excellent credit rating and/or other factors, to purchase eligible heavy-duty vehicles, 
retrofits, or SmartWay equipment.  As such, the Contractor shall use prudent lending 
practices, as well as other criteria if necessary, to analyze the financial and credit 
information of the target group of borrowers to improve their chances of obtaining 
financing while minimizing undue risks of potential loan defaults. 

 
4. Loan documents preparation and signing.  After ARB has approved and authorized 

the loan, Contractor shall be responsible for preparing the necessary loan documents 
using standard loan document forms approved by ARB.  The Contractor shall follow all 
accepted conventions concerning loan document preparation and signing.  The loan 
documents shall specify ARB as the Lender.  The loan documents shall also direct the 
borrower to make monthly payments payable to ARB and send payments to the 
address provided by ARB.  The Contractor shall provide a convenient location where 
borrowers can come in to sign the loan documents.  Alternatively, if a local facility is not 
available, the Contractor shall provide an on-site loan document signing service where 
qualified personnel that are authorized to oversee the signing of the loan documents will 
arrange for a convenient time and location for the borrower to sign the loan documents.  
After the borrower has signed the loan document, the Contractor shall send one original 
and two (2) copies of the executed loan documents to ARB. 

 
5. Loan default management. The Contractor shall use best practices to minimize loan 

defaults and to minimize the loss of the assets in case of defaults.  The Contractor shall 
provide and implement a strategy, or strategies, to minimize the likelihood of defaults.  
The Contractor shall have a strategy that has been approved by ARB to quickly recover 
and dispose of assets when a borrower has defaulted on the loan.  This would include a 
mechanism for locating (e.g., GPS-based devices) and recovering the defaulted assets 
to minimize the potential damage to the assets.  The Contractor shall provide a 
mechanism to resell the recovered defaulted asset to obtain maximum market value.  
As part of the loan default management, when informed by ARB that a loan has been 
defaulted, the Contractor shall repossess, recondition, and remarket the vehicle, using 
the strategy approved by ARB. 

 
With the exception of task 1, which is required only as a Phase 1 deliverable, all the other 
tasks would be present in varying degrees of activities in both Phase 1 and Phase 2.  For 
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example, ARB anticipates that task 3 could be more prevalent in Phase 1 while there may be 
more activities for task 5 in Phase 2.  More detailed description of the Scope of Work and the 
associated Tasks are presented in Attachment 9, Exhibit A, Scope of Work. 
 
D. Program Structure 
 
Contract Length – Proposers must be aware that the length of the contract for the PLACE-DL 
program will be from the contract execution date to the date when the last loan has been fully 
repaid.  Because the actual lengths of the loans that would be financed through the PLACE-
DL program are currently unknown, the actual length of the contract is also indeterminate at 
the present.  As a result of that, the actual contract length could be as short as three (3) years 
if all program funds were utilized to finance three-year loans immediately upon program 
implementation, or it could be as long as nine (9) years, if some loans were financed at the 
end of the second year and those loans have 7-year terms.  This could potentially extend the 
Contractor’s contractual obligation to as short as June 30, 2014, or as long as June 30, 2020, 
assuming that the contract was executed on June 30, 2011.  ARB anticipates that the actual 
length of the contract will likely be somewhere between the two timeframes presented. 
 
Because of the uncertainty concerning the actual length of time ARB would need the services 
of the Contractor, as discussed above, the contract will be implemented in two phases.  In 
Phase 1, the contract period will be for the first two years of the program to cover the period 
when loan funds will be expended.  In Phase 2, the contract period will be from the end date of 
Phase 1 to the date when the last loan that was funded during Phase 1 is fully repaid.  At the 
end of Phase 1, ARB will determine how much time would be needed for Phase 2 based on 
the longest remaining years of the loans that were financed during Phase 1 that are still 
outstanding.  The Contractor will be obligated under contract to perform all required tasks 
associated with Phase 2 until all loans are fully repaid.  At the end of Phase 1, ARB will also 
evaluate the efficacy of the Contractor in the performance of its contractual obligation for 
Phase 1, along with the determination of the length of the Phase 2 contract period as 
discussed.  Unless warranted due to non-performance issues, or for other issues deemed 
appropriate by ARB, the contract with the Contractor will continue unabated with Phase 2 in 
accordance with the terms of the original agreement.  If in ARB’s opinion, the Contractor has 
not sufficiently fulfilled its contractual obligations for Phase 1, ARB at its discretion may 
terminate the existing contract.    
 
E. Definitions 
 

 The following definitions apply to this solicitation: 

1. CalCAP Lender – A financial institution, as defined in this section, that has been 
approved by the California Pollution Control Financing Authority (CPCFA) to participate 
as a lender in CPCFA’s California Capital Access Program (CalCAP).  Information 
about CPCFA CalCAP lender requirements can be obtained at the following link: 
http://www.treasurer.ca.gov/cpcfa/cal_cap.asp.  Proposers must meet one of the 
following definitions of a financial institution described below. 

 
2. Financial Institution –  

 
• A federal or state-chartered bank, savings association, credit union, or not-for-profit 

community development association certified under Part 1805 (commencing with 
Section 1805.100) of Chapter XVIII of Title 12 of the Code of Federal Regulations, or 
a consortium of the foregoing entities.  A consortium of such entities may include a 
non-financial corporation, if the percentage of capitalization by all non-financial 

http://www.treasurer.ca.gov/cpcfa/cal_cap.asp
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corporations in the consortium does not exceed 49 percent.  This financial institution 
shall have at least one office in the State of California. 

 
• A lending institution that has executed a participation agreement with the Small 

Business Administration under the guaranteed loan program pursuant to Part 120 
(commencing with Section 120.1) of Chapter 1 of Title 13 of the Code of Federal 
Regulations, and a small business investment company licensed pursuant to Part 
107 (commencing with Section 107.20) of Chapter 1 of Title 13 of the Code of 
Federal Regulations.  This financial institution shall be domiciled or have its principal 
office in the State of California. 

 

• Finance Lenders as defined pursuant to California Financial Code section 22009, or 
a federally recognized non-profit organization with authority to provide financing 
services under California Financial Code section 22009, making commercial loans as 
defined pursuant to California Financial Code section 22502.  This financial 
institution shall have at least one office in the State of California. 

 

3. Eligible Fleet – means a fleet of 40 or fewer heavy-duty vehicles (greater than 14,000 
pounds Gross Vehicle Weight Rating, GVWR) that is subject to the requirements of the 
ARB’s Statewide In-Use Truck and Bus Regulation and/or the Heavy-Duty Vehicle 
Greenhouse Gas Emission Reduction Regulation. 

 
4. Eligible Projects – means on-road heavy-duty vehicles (greater than 14,000 pounds 

Gross Vehicle Weight Rating, GVWR) equipped with 2010 and later model year 
certified engines, verified retrofits or SmartWay equipment, or other projects approved 
by ARB on a case-by-case basis. 

 
5. Proposer - Proposer may be an individual, a partnership, a corporation, a cooperative, 

or any other legal entity that meets the definition of “financial institution”, as defined in 
this RFP.  Anyone who owns 20 percent or more of the proposer business is 
considered to be a proposer principal.  All proposer principals must provide financial 
disclosure.  The proposer must designate a main contact person for the proposal.  The 
main contact person must have the legal authority to submit progress reports and sign 
legal documentation on behalf of all the proposer principals.  The proposer must be 
authorized to do business in the State of California and be in good tax standing with the 
California Franchise Tax Board. 

 
II. PROPOSAL REQUIREMENTS (GENERAL) AND INFORMATION 
 

This section contains instructions for the submission of your proposal.  It is the responsibility 
of the proposer to carefully read and follow all proposal requirements within this RFP.  
Compliance with the RFP instructions is mandatory for your proposal to be considered for 
award.  Failure to comply with the RFP instructions may cause your proposal to be deemed 
non-compliant and non-responsive, thus ineligible for award. 

 
A. Key Action Dates 
 

Below is the tentative time schedule for this RFP.  ARB reserves the right to modify the 
RFP and/or change the date and time at its sole discretion, prior to the date fixed for 
submission of proposals, by the issuance of an addendum that will be posted on the 
California State Contracts Register. 
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1. ARB reserves the right to modify or cancel in whole or any part of this solicitation. 
2. Clarifications to the solicitation will only be provided in the form of a written 

addendum to all proposers. 
 
Key Actions  Dates  Time 
RFP available to prospective proposers  06/02/11  N/A 
Written Questions Submittal Deadline  06/07/11  5:00 p.m. 
Questions and Answers Addendum Posted  06/09/11   
Final Date for Proposal Submission/Receipt 
by ARB 

 06/16/11  10:00 a.m. 

Review/Evaluation of Proposals  06/16-
06/17/11 

   

Public Opening of Cost Proposals which have 
been successful in Technical Review 

 06/20/11  10:00 a.m. 

Posting of Intent to Award Notice(s) 
(Notice is posted for five days) 

 06/20/11  N/A 

Last Day to Protest  06/27/11  N/A 
Contract forms sent to Successful Proposer  06/28/11  N/A 
Signed Contracts returned to ARB for counter 
signature 

 
06/30/11  N/A 

Contract to DGS for Approval  06/30/11   
Contracts Approved & Executed – work begins  Approximately 

07/14/11 
 N/A 

Phase 1 Project Complete  06/30/13   N/A 
Phase 2 Project Complete  TBD *  N/A 
 

* TBD: To be determined by ARB at the end of Phase 1, based on 
remaining loan terms, see explanation provided in Section I.D. 

    

 
Dates listed above are estimates only, and subject to change at ARB’s sole discretion. 
The date work begins will be considered to be different from the actual start date of the 
contract/agreement.  No work shall begin until all required approvals and signatures are 
obtained.   
 

1. Questions Regarding RFP Requirements 
 

All questions or concerns related to the RFP requirements must be directed by email to: 
 

Air Resources Board 
Contract & Procurement Services Section 
Attn:  Sue Bayoneta 
Phone: 916 / 322-2208 
Email: sbayonet@arb.ca.gov 

 
Questions must be received by the date indicated in Section II.A., Key Action Dates.  Answers 
to all questions submitted will be in the form of an addendum posted to the DGS California 
State Contracts Register (CSCR) website http://www.eprocure.dgs.ca.gov/CSCRAds.htm as 
well as on ARB loan incentives program website http://www.arb.ca.gov/ba/loan/loan.htm on 
the date indicated in Section II.A., Key Action Dates.  Please note that no verbal information 

http://www./
http://www.arb.ca.gov/ba/loan/loan.htm
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given will be binding upon the State unless such information is issued in writing as an official 
addendum to all parties/participants. 

 
C. General Proposal Requirements 
 

1. Proposals should provide straightforward and concise descriptions of the proposer's 
ability to satisfy the requirements of this RFP.  The proposal must be complete and 
accurate.  Omissions, inaccuracies or misstatements will be sufficient cause for 
rejection of a proposal.  

 
2. Proposals must be submitted for the performance of all services described herein.  

Any deviation from the work specifications (Section I.C and Attachment 9, Exhibit A,  
Scope of Work and Section III, Technical Proposal Requirements) will not be 
considered and will cause a proposal to be rejected.  

 
3. The proposal must contain all of the components, information, and documents 

as outlined below: 
 
a) Title Page 

The purpose of this page is to provide in one location information needed by ARB 
administrative staff.  It must contain the following items: 
i) the title of the proposal, which must be the same as the title of the RFP; and  
ii) the number of the RFP, 10-622; and  
iii) the date of proposal;  
 

b) Cover Letter / Letter of Commitment 
This introductory letter must be on the company’s letterhead and include the 
following information and statements: 
i) The name and address of your company [NOTE: You may use a Post Office 

box, but please provide your company's street address for our records]; and 
ii) The name, title, and signature of a company official authorized to bind the 

proposal 
 

c) Table of Contents 
 
d) Summary 
 

The summary shall not be longer than one page.  Include a brief description of 
the proposed project briefly summarizing the main point of the various sections of 
the proposal, including the features and benefits of the proposal. 

 
e) Technical Proposal 
 

The details to be included in the technical part of the Proposal can be found in 
Section III, A, Proposal Requirements (Technical) and in Attachment 9, Exhibit 
A, Scope of Work.  Elements of the technical part of the Proposal shall include:  
a) Minimum Qualifications Explanation, b) Minimum Proposer Requirements, c) 
Project Management Plan, d) Methodology, e) Project Plan and Project 
Schedule, f) Equipment and Facilities, and g) Personnel.    
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f) Cost Proposal 
 

The details to be included in the cost part of the Proposal can be found in Section    
III.B., Cost Proposal Requirements.  The costs shall be consistent and in 
accordance with the tasks described in the Scope of Work. 
 

D. Submission of Proposals  
 
1. The original proposal must be marked "ORIGINAL COPY."  Submit five (5) copies of 

the proposal.  (There will be six (6) total, one original plus five (5) copies)   
 
All additional proposal sets may be photocopies of the original package.  Due to 
limited storage space, the proposal package should be prepared in the least 
expensive method (i.e., cover page with staple in upper left-hand corner, no fancy 
bindings such as spiral binding, 3-hole punch, etc.).  
 
Also to conserve paper, we require double-sided pages, and please use single or 
one-and-a-half spacing.  Please do not include lengthy, oversized company 
brochures.  Any extra items submitted with the proposal shall be clearly marked and 
identified as to the name of the proposer and the RFP number. 
 

2. Proposals must be submitted no later than the date and time indicated in Section 
II.A., Key Action Dates.  
 
Proposals received after this date and time will not be considered.  
 

3. Packaging/Mailing/Delivery Instructions 
 
The proposal package/envelope must be plainly marked with the RFP number and 
title, your firm name, address, and must be marked with "DO NOT OPEN” (see 
sample below) 
 
a) Responses to this RFP shall be submitted to ARB in one (1) sealed 

package/envelope containing two (2) separate, sealed packages/envelopes, as 
follows:  
 
i) One (1) sealed package/envelope containing the Technical Proposal and all 

other required elements (Original and five (5) copies) 
 
ii) One (1) sealed package/envelope containing only the Cost Proposal (Original 

and five (5) copies).   
 

b) Proposals not submitted under sealed cover and marked as indicated may be 
rejected.  If the proposal is made under a fictitious name or business title, the 
actual legal name of Proposer must be provided.  Label (as instructed above), 
and mail or deliver package to the following location.   
 

 
 
 



Air Resources Board 
RE-BID RFP No. 10-622 

Page 13 of 73 
 

 

 
MAIL OR DELIVER* TO: 
Air Resources Board 
Contract & Procurement Services Section 
Attention: Sue Bayoneta 
1001 I Street, 20th 

 
Floor 

Sacramento, CA 95814 
 

c) If your proposal is hand delivered, it is recommended that you contact the 
analyst, Sue Bayoneta, at (916) 322-2208, to insure your proposal is received 
prior to Bid submittal deadline indicated in Section II.A., Key Action Dates. 

 
 

OUTER (single) SEALED PACKAGE/ENVELOPE 
Proposer Name (Agency, Firm, Individual) 
Complete Address 
RE-BID RFP No. 10-622  
2011 ARB Direct Loan Program 

REQUEST FOR PROPOSAL 
DO NOT OPEN 

1ST SEALED PACKAGE/ENVELOPE 2ND SEALED PACKAGE/ENVELOPE 
Proposer Name 
Complete Address 
City, ST, Zip Code 
RE-BID RFP No. 10-622 

 2011 ARB Direct Loan Program 
TECHNICAL PROPOSAL 
DO NOT OPEN 

Proposer Name 
Complete Address 
City, ST, Zip Code 
RE-BID RFP No. 10-622 
2011 ARB Direct Loan Program   
COST PROPOSAL 
DO NOT OPEN 

  
 
d) If your proposal is hand delivered, it is recommended that you contact the 

analyst, Sue Bayoneta, at (916) 322-2208, to insure your proposal is received 
prior to Bid submittal deadline indicated in Section II.A., Key Action Dates. 

 
4. Each proposal will be reviewed to determine if it meets the proposal requirements 

contained in Section III, A., Proposal Requirements (Technical).  Failure to meet the 
requirements for the RFP may be cause for rejection of the proposal.  

 
5. A proposal may be rejected if it is conditional or incomplete, or if it contains any 

alterations of form or other irregularities of any kind.  The State may reject any or all 
proposals and may waive any immaterial deviation in a proposal.  The State’s waiver 
of immaterial defect shall in no way modify the RFP document or excuse the 
Proposer from full compliance with all requirements if the Proposer is awarded the 
Agreement.   

 
6. The Air Resources Board may modify the RFP up to the specified time of the date 

fixed for submission of proposals by the issuance of an addendum to all parties who 
received a proposal package.  

 
7. The State reserves the right to reject all proposals.  
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8. More than one proposal from an individual, firm, partnership, corporation or 
association under the same or different names, will not be considered.  Reasonable 
grounds for believing that any Proposer has submitted more than one proposal for 
the work contemplated herein will cause the rejection of all proposals submitted by 
that Proposer.  If there is reason to believe that collusion exists among the 
Proposers, none of the participants in such collusion will be considered, in this or 
future procurements.  

 
E. Modification and/or Withdrawal of Proposals  

 
1. A proposer may modify a proposal after its submission by withdrawing its original 

proposal and resubmitting a new proposal prior to the proposal submission deadline.  
Proposer modifications offered in any other manner, oral or written, will not be 
considered. 

 
2. A proposer may withdraw its proposal by submitting a written withdrawal request to 

ARB signed by the proposer or an agent authorized in accordance with Section II G, 
titled “Signature.”  A proposer may thereafter submit a new proposal prior to the 
proposal submission deadline.  Proposals may not be withdrawn without cause 
subsequent to proposal submission deadline. 
 

F. Proposer Responsibilities  
 
1. Proposers should carefully examine the entire RFP, with special attention to the 

tasks and deliverables found in Section I.C., and Attachment 9, Exhibit A, Scope of 
Work.  Proposers shall investigate obstacles that might be encountered.  No 
additions or increases to the agreement amount will be made due to a lack of careful 
examination of the requirements.  

 
2. Before submitting a response to this solicitation, Proposer(s) should review their 

response, correct all errors, and confirm compliance with the RFP requirements. 
 
3. Costs incurred for developing proposals and in anticipation of award of the 

agreement are entirely the responsibility of the proposer and shall not be charged to 
ARB.   

 
4. It is the proposer’s responsibility to promptly notify ARB contract analyst identified 

in the solicitation, by phone, letter, fax, e-mail, or visit, if the proposer believes that 
the solicitation is unfairly restrictive, contains errors or discrepancies, or is otherwise 
unclear.  Notification must be done immediately upon receipt of the solicitation in 
order that the matter may be fully considered and appropriate action taken by ARB 
prior to the closing time set to receive solicitation responses.  Such notification must 
be submitted no later than the question and answer period referenced in the Key 
Action Dates.  All such correspondence received after the question and answer 
deadline will not be considered. 

 
5. Proposer is responsible to review, read, understand, and comply in full with the 

State’s General Terms and Conditions along with the Contractor’s Certification 
Clauses as listed on www.dgs.ca.gov/contracts. 

 
6. Each proposal must constitute an irrevocable offer for a period of at least 180 

working days after proposal submission. 

http://www.dgs.ca.gov/contracts
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7. The successful proposer must provide evidence to show that member of the team 

possess the specific qualifications, competence, experience, resources, and 
business integrity necessary to carry out the work under the contract as expected.  
Examples of evidence include, but are not limited to:  résumés, letters of reference, 
project summaries that highlight the team’s specific experience.   
 
The evidence must also illustrate that that the Proposer owns and operates a 
legitimate business.  If the Proposer is a corporation, said corporation must be 
registered in the State of California to operate said business in the State.  All 
businesses must be registered with the Secretary of State or appropriate State 
jurisdiction prior to date of contract award.  Evidence of registration will be from the 
Secretary of State’s website: http://kepler.ss.ca.gov/list.html 
 
All business entities doing business within the State and not operating as a 
corporation or partnership must be registered with the appropriate jurisdiction (county 
or city).  All businesses not registered with the appropriate jurisdiction, or with the 
Secretary of State, prior to award date will be deemed non-responsive and ineligible 
for contract award.   
 

8. The selected proposer must complete and submit to the Air Resources Board the 
Payee Data Record (Attachment 3, STD 204) to determine if the selected proposer 
is subject to state income tax withholding pursuant to California Revenue and 
Taxation Code Sections 18662.  This form can be found on the Internet at 
www.osp.dgs.ca.gov under the heading FORMS MANAGEMENT CENTER.  No 
payment shall be made unless a completed STD 204 has been returned to the 
Department.  

 
9. The selected proposer must sign and submit to the Air Resources Board, page one 

(1) of Attachment 6, the Contractor Certification Clauses (CCC-307), or the form 
can be obtained via the Internet at http://www.dgs.ca.gov/contracts 

 
10. The selected proposer must provide proof of insurance for workers' compensation/ 

employer's liability and general liability coverage for all its employees who will be 
engaged in the performance of the contract.  See Attachment 9, Draft Standard 
Agreement, Exhibit D. 

 
G. Signature  

 
1. All documents requiring signatures contained in the original proposal package 

must have original signatures.   
 
2. Only an individual who is authorized to bind the proposing firm contractually shall 

sign the required Cover Letter for the proposal.  The signature must indicate the title 
or position that the individual holds in the firm.  An unsigned proposal may be 
rejected. 

 
3. All documents requiring a signature must bear an original signature of a person 

authorized to bind the bidding firm and must be duly authorized to sign the 
contract/agreement if selected for award. 

 

http://kepler.ss.ca.gov/list.html
http://www.dgs.ca.gov/contracts
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H. Disposition of Proposals  
 
Upon proposal opening, all documents submitted in response to this RFP will become 
the property of the State of California, and will be regarded as public records under the 
California Public Records Act (Government Code Section 6250 et seq.) and subject to 
review by the public.  The State cannot prevent the disclosure of public documents. 
 

I. Socio-Economic and Preference Programs  
 
1. Disabled Veteran Business Enterprise (DVBE) Incentive - Optional 

This solicitation does not require a minimum amount of Disabled Veteran Business 
Enterprises (DVBE) participation.  However, you are strongly encouraged to either 
become certified, if eligible, or to subcontract a portion of the work to a certified 
DVBE.   
 
If a prime bidder is a certified DVBE or commits to subcontracting with DVBE(s), it 
may be eligible to receive a bid preference provided that the DVBE provides a 
commercially useful function as defined in California Code of Regulations, Title 2, 
Section 1896.61(l).  For evaluation purposes only, the State shall apply an incentive 
to bids that propose California certified DVBE participation as identified on 
Attachment 5, titled Bidder Declaration GSPD-05-105 and confirmed by the State.  
Attachment 5, Bidder Declaration form, must be filled out and signed by all 
contractors.  
 
The incentive amount varies in conjunction with the percentage of DVBE 
participation.  Please see Attachment 4 titled, “California Disabled Veteran Business 
Enterprise (DVBE) Bid Incentive Instructions.”   

 
2. Small Business or Microbusiness Preference - Optional 

If Proposer is claiming the 5% certified Small Business or micro business 
preference, or is committing to subcontract 25% or more of their net bid price to one 
of more Certified Small Businesses or microbusinesses, Attachment 5 (GSPD-05-
105 Bidder Declaration) and attach a copy of the certification. 

 
Additional References: http://www.pd.dgs.ca.gov 

 
Questions regarding the certification approval process or the Small Business 
program should be directed to the Department of General Services, Procurement 
Division at (800) 559-5529 or (916) 375-4940.  For the 24-Hour Recording & Mail 
Request call (916) 322-5060. 

 
Small business or micro business bidders or proposers using the non-small business 
preference shall be granted a preference consisting of five percent of the highest 
responsible bidder’s total score. 
 

3. Darfur Contracting Act - Mandatory Submittal 
Certification that the proposer is not a “scrutinized” company as defined in Public 
Contract Code section 10476.  Attachment 7, Darfur Contracting Act, must be 
reviewed, initialed and signed in order to be eligible to submit a proposal. 
 
 
 

http://www.pd.dgs.ca.gov/
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III. PROPOSAL REQUIREMENTS  
 
A. Technical Proposal Requirements 
 

The proposal must contain the following components, information and documents 
outlined below.  Each requirement’s location must be listed in the Proposal’s Table of 
Contents.  Do not include any cost information in the technical proposal.  Inclusion of 
any cost information will result in the rejection of the entire proposal.  Also see Section 
II.D, Submission of Proposal, for general submittal details 
 
1. Minimum Qualifications  

 
Outline and provide detailed information as to how each of the Minimum 
Qualifications/Requirements (see sections 1.a. and 1.b. below) have been met, and 
to what extent if any, the minimum qualifications have been exceeded.   

 
a. Proposer Requirements.   
 
 Proposers must meet the minimum requirements in order to be further evaluated 

and considered for award.  The Proposer must comply with the following eligibility 
criteria in order to be eligible for submitting proposal in response to this RFP.   

 
i. The Proposer must meet the definition of financial institutions, as defined in 
 Section I.E. of this RFP; 

ii. The Proposer must be an approved CalCAP lender, as defined in Section I.E., or 
could become a CalCAP lender by the final date for proposal submission 
indicated in Section II.A., Key Action Dates.  The Proposer must include 
documentation in the Technical Proposal to show their status as a CalCAP 
lender; 

iii. The Proposer must provide proof of their authority to provide financial services in  
California; 

iv. The Proposer must have at least three (3) years of experience in providing 
financing to the heavy-duty vehicle sector by the final date for proposal 
submission indicated in Section II.A., Key Action Dates; 

v. The Proposer must have demonstrated ability and at least three (3) years of 
experience in outreaching to the heavy-duty vehicle sector, especially small fleet 
owners/operators; 

vi. The Proposer must have the ability and/or resources to repossess and dispose 
  of defaulted assets. 
 

 Eligibility requirements v. and vi., shown above, could be satisfied through either 
the Proposer’s own experience or through the use of the services of a separate 
entity (sub-contractor) that possesses the requisite experience.  If the Proposer 
intends to use a sub-contractor to satisfy eligibility requirements v. and vi., the 
Proposer must provide a detailed narrative, supported through proper 
documentations, as to how it will comply with those eligibility criteria.  Examples of 
acceptable strategies could include, but is not limited to, documented 
contract(s)/agreement(s) with a qualified sub-contractor, that meets the eligibility 
criteria v. and vi. shown above.  The Proposer’s contract/agreement with the sub-
contractor, if applicable, must contain provisions that bind the sub-contractor to the 
terms and conditions, as applicable, of the ARB’s Contract Agreement with the 
Proposer. 
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 In addition to complying with the eligibility criteria discussed above, the proposal 

submitted by the Proposer must meet the specific requirements stated within this 
solicitation.  Incomplete proposals or proposals not meeting the minimum 
requirements may not receive consideration.  ARB staff reserves the sole 
discretion to reject incomplete or non-responsive proposals or to request additional 
information during the application review process. 

 
b. Proposal Requirements. 

 
Proposals submitted in response to this RFP must be fully responsive to the 
requirements stated in this RFP, including the information shown below.  
Incomplete proposal, or complete proposal but with insufficient details, may be 
deemed ineligible by ARB.  Proposals that do not meet the minimum requirements, 
shown below, will be determined non-responsive and ineligible for award.  
Proposal submitted must contain, at a minimum, the following information: 

 
i.   Business and financial background; 
ii.   Documentation of financial soundness and stability, including the Proposer’s 

 status as a CalCAP lender; 
iii.   Description of the Proposer’s lending history to the heavy-duty vehicle sector; 
iv.   Description of the Proposer’s lending process from loan application to loan 

approval, including the review and decision making process, including 
procedure(s) for credit evaluation of independent owner/operator applications 
versus larger fleet applications, if applicable. 

v.   Description of the Proposer’s loan servicing process, including procedure for 
handling  delinquent payments; 

vi.   Description of the Proposer’s process for handling defaulted loans to minimize 
asset losses, including procedures for repossessing and disposing of defaulted 
assets; 

vii. Description of how the Proposer intends to conduct program outreach activities 
to the heavy-duty vehicle small-fleet owner/operator as well as truck 
dealerships and equipment vendors; 

viii. Description of the Proposer’s recordkeeping and report generating capability; 
 

 
2. Management Plan 

 
A project management plan must be submitted that includes the management 
structure and project organization.  The Proposer shall designate, by name, the 
Project Manager to be employed.  The selected proposer shall not substitute the 
Project Manager without prior written approval of the State. 
 

3. Methodology (Approach to Work)  
 
Provide a comprehensive and detailed discussion of how the Proposer will assist 
ARB in implementing the principal components of the direct loan program as 
described in this RFP.  The main components of the financing program that the 
Proposer shall be responsible for include: static pool loss methodology and credit 
risk evaluation, outreach activities, program eligibility review and loan application 
evaluation, loan documents preparation and signing, and loan default management.  
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These components are described in more details in the Scope of Work and the 
associated Tasks as presented in Attachment 9, Exhibit A, Scope of Work. 
 

4. Project Plan and Project Schedule 
 
The Proposer shall develop a Project Plan and Project Schedule for task completion.  
The Project Schedule shall provide estimated dates of completion.  The Project Plan 
and Project Schedule must reflect the total project timeline for both Phase 1 and 
Phase 2.  See Section I.C and Attachment 9, Exhibit A, Scope of Work, for details 
on the tasks required.  Proposer could use the sample project schedule provided 
below or an alternate project schedule: 
 
 
 
 
   
 
 
 
 
 
 
 
 
 
 

5. Equipment and Facilities 
 
Explain where the required tasks will be primarily conducted.  Explain the location(s) 
and resources that would be utilized to enable the signing of legal loan documents if 
the borrower is unable to come to the proposer’s main facility. 
 

6. Personnel  
 
The Proposer shall list all key personnel who will be working on the project.  Include 
their titles, qualifications, a summary of similar work or studies performed, a resume 
for each professional, a statement indicating who will be assigned to the Agreement 
and what tasks each professional will perform.  The selected proposer shall not 
substitute key members of the project team without prior written approval of the 
State. 
 

7. References 
 
References must be provided using Attachment 2, Proposer References Form.  
Submission of this attachment is mandatory.  Failure to fully complete and return this 
attachment with your proposal may cause your proposal to be rejected and deemed 
non-responsive.  Attachment 2 may be copied for additional references. 
Use the list in Attachment 2 to this RFP, for at least three references of work for 
clients in a financial nature performed within the last three (3) years.   

 
 
 

SAMPLE PROJECT SCHEDULE 
TASK RESPONSIBLE PARTY 

(Prime or Sub-contractor) 
DATE OF 

COMPLETION 
Kickoff Meeting Contractor, sub-contractor, 

ARB 
 

Task 1 Phase 1:  Contractor  
Task 2: Phase 1 and 2  Contractor  
Task 3: Phase 1 and 2 Contractor  
Etc…. ARB  
Final Report To ARB Contractor  
ARB Review ARB  
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8. Subcontracts/Subcontractors 
 
If subcontractors are to be used, the Proposer must include in the Technical 
Proposal, a description of each person or firm and the work to be done by each 
subcontractor.  All subcontracts must be approved by the State, and no work shall be 
subcontracted without the prior written approval of the State.  The cost of the 
subcontract work is to be itemized in the Cost Proposal as described below in the 
section entitled Cost Proposal Requirements, and not in the Technical Proposal.  
Any costs, either for the primary Proposer or for any subcontract/subcontractor, 
which are stated in any way in the Technical Proposal, will result in rejection of the 
proposal.  Also, see Attachment 5, Bidder Declaration form, to list subcontractors to 
be used for this project. 
 

9. Page Headers and Page Numbering  
 
All pages of the Technical Proposal, including cover pages, Table of Contents, 
references and resumes, shall have the following header and page numbering format 
in the upper right-hand corner:  
 

Technical Proposal  
RE-BID RFP No. 10-622 
Page ## of ##  

 
B. Cost Proposal Requirements 

 
Cost Proposals shall include the following required information:  all information listed in 
Cost Detail (below).  Proposers, in preparing their cost proposals for this RFP must 
properly account for the cost of entire contract length, including both Phase 1 and Phase 
2.  A Contractor Cost Sheet, Attachment 8, is provided.  In Table 1 of the Cost Sheet, 
Proposer must indicate One Time Costs for Tasks 1 and 2 and Cost Per Loan for Tasks 
3,4, and 5. The Total Estimated Number of Loans is fixed at 300 loans.  For evaluation 
purposes, the Total Proposed Cost Offer will be utilized to determine the lowest, 
responsive bidder. Task 2, Outreach Activities, must not exceed $120,000. 
 
Proposers shall also include the breakdown of all Subcontractor’s Costs  in Table 2 of 
the Cost Sheet.  This amount should already be included in Table 1 and is used for 
informational purposes only.  The Total Proposed Cost for the entire contract, i.e., the 
awarded contract amount, for both Phase 1 and Phase 2 must not exceed $750,000.  
Proposals exceeding this amount will be deemed non-responsive and ineligible for 
award. 
 
Proposers shall submit a cost proposal to assist ARB in implementing the PLACE-DL 
program in accordance with the following estimates: 
 
1. Number of loans, based on $3 million available for retrofit loans and $9 million for 

truck loans. 
a.  Number of retrofit loans: 200 
b.  Number of truck loans: 100 

2. Default estimates: 
a.  Percent of retrofit loans defaulted: 25% 
b.  Percent of truck loans defaulted: 10% 



Air Resources Board 
RE-BID RFP No. 10-622 

Page 21 of 73 
 

 

3. Cost for Task 1, Static Pool Loss Methodology and Credit  Risk Assessment Model, 
is a fixed, one-time cost and is payable when ARB approves and accepts the 
deliverable 

4. Cost for Task 2, Outreach Activities, is not to exceed $120,000 for the entire 
contract, and is payable when ARB approves and accepts the deliverables 

5. A proposer must include all costs, from program implementation to program 
termination (with all outstanding assets, including defaulted assets, fully resolved to 
the satisfaction of ARB), to perform all contractual requirements as specified through 
the required tasks shown in the RFP. 

6. All costs for tasks 3, 4, and 5 must be presented in the form of “cost-per-loan” and 
total proposed costs in accordance with the estimated number of loans as shown in 
Table 1, Attachment 8, Contractor Cost Sheet.  

7. Final cost offer is the sum of the total proposed costs for all tasks.  The total 
proposed cost offer for all tasks will be used by ARB to evaluate cost proposals. 

8. The responsive bidder with the lowest total proposed cost offer will be awarded. 
 
All costs shall include items such as: subcontractors, travel and for meetings as 
applicable; reports necessary to perform the tasks for this projects.  Travel costs must be 
in accordance with the State of California Department of Personal Administration (DPA) 
guidelines used for State employee travel.   
 
Contractor will be paid based on invoices submitted for actual services performed under 
contract, based on the actual number of loans processed under the PLACE-DL program 
and the approved costs for each loan, for the entire contract period not to exceed the 
original contracted amount.   
 

 
1. Page Headers and Page Numbering 

 
All pages of the Cost Proposal; the Bidder Declaration Form GSPD-05-105 
(Attachment 5); and, if applicable, any forms pertaining to socio-economic 
preferences (small business, DVBE), shall have the following header and page 
numbering format in the upper right-hand corner:  
 

Cost Proposal  
RE-BID RFP No. 10-622 
Exhibit B, Attachment 1  
Page # of ##  

 
 
 
 

IV. EVALUATION, SELECTION, AND AWARD 
 
A. Administrative Evaluation 

 
Phase 1:  ARB will conduct an administrative evaluation in accordance with the RFP 
requirements to determine a proposer’s responsiveness and responsibility.  Each 
proposal will be checked for completeness and/or absence of all required information 
and to ensure that the proposer meets the minimum qualifications in conformance with 
the submission requirements.  During evaluation period, if an item is unclear, or needs 
further clarification, proposers may be requested to provide additional documentation. 



Air Resources Board 
RE-BID RFP No. 10-622 

Page 22 of 73 
 

 

 
1. Responsive and Responsible Bidder 
 In order to be eligible for award, a bid or proposal must be evaluated as responsive 

to all solicitation requirements and the bidder must be evaluated as responsible, both 
of which are defined below. 
 

a.   Definition of Responsive and Compliant Bid: 
 A bidder’s solicitation response must be compliant with solicitation requirements 

without material deviation.  This includes but is not limited to, a bid that complies 
with all solicitation instructions and requirements, and includes all required 
documentation, signed and completed certifications, and any other documents 
requested and/or required within the time and date specified in this solicitation. 

 
 A non-responsive bid is one that: 

o does not meet the requirements stated in the solicitation 
o fails to provide all required documents and attachments 
o deviates substantially from requirements.   

 
A bid that changes the terms and conditions of the solicitation or the proposed 
contract provisions will be considered a counterproposal and will be rejected as 
non-responsive. 

 
b.  Definition of Responsible Bidder: 
 The question of whether a particular proposer is a responsible bidder involves 

an evaluation of the bidder’s experience, facilities, reputation, financial 
resources, and other factors existing at the time of contract award.  If 
determined to be not a responsible bidder, your bid will be rejected. 

 
 In determining whether a bidder is responsible, ARB may require bidder(s) to 

submit evidence of their qualifications at such times, and under such conditions, 
as it may require.  Bidders may be requested to provide artifacts of financial 
history to support the financial stability of the company. 

 
 

B. Technical Evaluation 
 

1. Phase 2:  ARB will conduct an evaluation of the Technical Proposal by an 
evaluation committee consisting of ARB employees.  If deemed necessary, 
independent academic, technical or policy experts may be called upon to answer 
any specific questions regarding the responses to the RFP.  These individuals will 
not be voting members of the panel nor participate in the scoring process.  After the 
technical proposals have been evaluated, only those proposals receiving a score of 
eighty-five (85) points or higher will move on to Phase 3, Cost Opening and 
Evaluation. 

 
2. Scoring Criterion Guidelines 

 
NOTE: There will be no individual sheets, no written scores, and no written 
notes. 
 
The evaluation team shall determine a consensus score for each item, based on the 
team's verbal discussion of each proposer's responses.  To determine the 
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consensus scoring, evaluators will meet either in person or by teleconference to 
discuss in detail the strengths, weaknesses, and ratings of each proposal to 
determine scores.  The evaluation team will carefully review and discuss the 
completeness of the proposer's response, as well as clarity of documentation 
presented in the proposals submitted in response to this RFP. 
 
The evaluation team will abide by the following Scoring Methodology: 
 

 
% of 

Points 
Awarded 

Interpretation General Basis for Point Assignment 

0% Inadequate Fails to address the requirement(s) being scored or 
proposer does not describe any experience related 
to the requirement(s).  The omission(s), flaw(s), or 
defect(s) are significant and unacceptable. 

30% Barely 
Adequate 

Minimally addresses the requirement(s) being 
scored, but one or more major considerations of the 
requirement(s) are not addressed, or addressed in 
such a limited way that it results in a low degree of 
confidence in the proposed solution. 

70% Adequate Proposal response (i.e. content and/or explanation 
offered) is adequate to meet ARB’s needs, 
requirements or expectations.  Any omission(s), 
flaw(s), or defect(s), are inconsequential and 
acceptable. 

80% Good Proposal response fully addresses the 
requirement(s) being scored.  Good degree of 
confidence in the contractor’s response or 
proposed solution.  Minimal weaknesses are 
acceptable. 

90% Excellent Proposal response fully meets ARB’s needs, 
requirements, or expectations with a high degree of 
confidence in the contractor’s response or 
proposed solution.  Proposer offers one or more 
enhancing features, method, or approach 
exceeding basic expectations. 

100% Exceptional All requirements are addressed with the highest 
degree of confidence in the contractor’s response 
or proposed solution.  The response exceeds the 
requirements in providing a superior experience, a 
creative approach, or an exceptional solution. 

 
The Evaluation Criteria listed below specify the total number of points available for 
each requirement.  Using the Scoring Methodology, the evaluation team will 
determine the percentage of points to be awarded to each requirement, and 
multiply that percentage by the total number of points available for that 
requirement to determine the score.  Numbers will be rounded up or down to a full 
digit (e.g., 4.5 will be rounded up to 5, and 4.4 will be rounded down to 4). 
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3. Evaluation Criteria 

 
The following criteria will be used by reviewers evaluating proposals submitted in 
response to this RFP. 
 
Each panel member of the evaluation team will review each proposal and assign 
points for each criterion discussed below using the consensus scoring methodology.  
The reviewers will meet either in person or by teleconference to discuss in detail the 
strengths, weaknesses, and ratings of each proposal to determine scores.   

 
a. Experience (10 points).  [Section III, A – Minimum Qualifications; and Section III, 

A.6 - Personnel] For this criterion, reviewers will rate the proposer's experience 
and breadth of knowledge in: the development and implementation of a financing 
program for the heavy-duty vehicle sector (4 points); the underwriting of loans, 
including but not limited to the review and analysis of credit and/or financial 
information and preparation of loan documents (4 points); loan servicing and 
asset disposition in cases of loan defaults (2 points).  Reviewers will also award 
points for exceeding the minimum qualifications. 
 

b. Project Plan and Project Schedule (15 points).  [Section III, A – Project Plan &  
Project Schedule]  For this criterion, reviewers will consider the following aspects 
of the proposals: availability of key personnel devoted to each task (individual 
efforts as well as task totals) (5 points); the feasibility of the project schedule (5 
points), and proposed methods for measuring project progress against the plan (5 
points). 
 

c. Technical Approach to the Work (40 points).  [Section III, A.2 – Management Plan; 
and Section III.A.3 – Methodology]  The purpose of this criterion is to provide 
proposers the opportunity to demonstrate their knowledge in the subject of the 
RFP and to lay the groundwork for the actual work to be performed for this project. 
This portion of the proposal should spell out, in adequate detail, exactly what the 
proposer proposes to do to satisfy the requirements of the RFP.  Specifically, how 
the proposer will incorporate the goals of the RFP in the proposal to effectively 
achieve those goals; how the proposer intends to analyze credit and financial 
information to enable small fleet owners/operators to qualify for financing under 
the ARB PLACE-DL program while minimizing the risk of loan defaults (10 points); 
how the proposer plans to address the needs of borrowers to have loan 
documents available at convenient time and location for them to sign if their loan 
applications were approved (10 points);  how the proposer plans to recover and 
recoup the value of the defaulted asset (10 points).  In addition to the preceding 
specific tasks, as part of the criterion, proposers should demonstrate their 
understanding of the questions or needs that ARB is seeking to have addressed 
(10 points).  The technical approach and work plan are considered the heart of the 
proposal and will receive a high level of scrutiny.  This part of the proposal will be 
compared against the RFP requirements to ensure that all specified tasks and 
deliverables are responsive. 
 

d. Static Pool Loss Methodology and Credit Risk Assessment Model (10 points). 
[Section III, A.3 – Methodology]   
For this criterion, reviewers will rate the proposer's static pool loss methodology to 
determine the potential losses due to loan defaults from the targeted group of 
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borrowers as defined by ARB (5 points).  The reviewers will also rate the 
proposer’s proposed risk assessment model (5 points).  The reviewers will 
consider whether the proposer’s static pool loss methodology and the credit risk 
assessment model adequately address the needs of ARB through the inclusion of 
the targeted borrowers, their credit and financial profiles, potential losses and the 
associated range of interest rates to overcome those risks that correlate with the 
targeted group, etc.   
 

e. Loan Default Recovery Plan (15 points).  [Section III, A.3 – Methodology] The 
reviewers will evaluate the proposed loan default recovery plan to assess whether 
the proposed plan has fully addressed the objectives stated in the RFP. 

 
f. Outreach (10 points). [Section III A.3 – Methodology] The purpose of this criterion 

is to ensure that the proposer submitted a comprehensive outreach plan with 
effective strategies to help ARB implement the direct loan program.  The outreach 
plan must include, at a minimum, published materials to disseminate program 
information to fleet owners, strategies to educate potential borrowers about ARB’s 
loan program.  The implementation plan shall also have plans to inform and entice 
truck dealers’ and equipment vendors' participation to ARB’s loan program.  
Reviewers will consider the proposal’s outreach plan to determine if it fully 
satisfies the RFP requirements. The proposal contained an outreach plan for the 
general trucking industry fleet owners/operators (5 points); proposal contained an 
outreach plan for the independent truck owners/operators (5 points).   
 

 
4. Sample Proposal Evaluation Form 

 
 Name of Proposer: _________________________________________________ 

 
MINIMUM 
QUALIFICATIONS 

  Yes/No 

The proposal contains an explanation outlining 
how the proposer meets the minimum 
qualifications.   

   

Proposer Requirements 
1. Proposer must meet the definition of financial 
institutions, as defined in Section I.E. of this 
RFP 

 
 

Yes/No 

2. Proposer must be an approved CalCAP 
lender, as defined in Section I.E, or could 
become a CalCAP lender by the final proposal 
submittal date.  Documentation submitted in the 
Technical Proposal to show their status as a 
CalCAP lender 

  Yes/No 

3. Proposer must provide proof of their authority 
to provide financial services in California 

  Yes/No 

4. Proposer must have at least three (3) years of 
experience in providing financing to the heavy-
duty vehicle sector by the final proposal submittal 
date. 

  Yes/No 
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5. Proposer, or sub-contractor if applicable, must 
have demonstrated ability and at least three (3) 
years of experience in outreaching to the heavy-
duty vehicle sector, especially small fleet 
owners/operators 

 

  Yes/No 

6. Proposer, or sub-contractor if applicable, must 
have the ability and/or resources to repossess 
and dispose of defaulted assets 

  Yes/No 

Proposal Requirements 
1. Business and financial background 

  Yes/No 

2. Documentation of financial soundness and 
stability, including the Proposer’s status as a 
CalCAP lender 

  Yes/No 

3. Description of the Proposer’s lending history to 
the heavy-duty vehicle sector 

  Yes/No 

4. Description of the Proposer’s lending process 
from loan application to loan approval, including 
the review and decision making process, 
including procedure(s) for credit evaluation of 
independent owner/operator applications versus 
larger fleet applications, if applicable 

  Yes/No 

5. Description of the Proposer’s loan servicing 
process, including procedure for handling 
delinquent payments 

  Yes/No 

6. Description of the Proposer’s process for 
handling defaulted loans to minimize asset 
losses, including procedures for repossessing and 
disposing of defaulted assets 

  Yes/No 

7. Description of how the Proposer intends to 
conduct program outreach activities to the heavy-
duty vehicle small-fleet owner/operator as well as 
truck dealerships and equipment vendors 

  Yes/No 

8. Description of the Proposer’s recordkeeping 
and report generating capability 

  Yes/No 

If proposer has met all administrative 
requirements, and meets all minimum 
qualifications above, then a panel of three (3) or 
more individuals will evaluate the proposer’s 
submittal for the following items.  

   

If minimum qualifications are NOT met, 
STOP HERE 

   

TECHNICAL SCORING ITEMS    
1. EXPERIENCE % of 

Points 
Awarded 

Points 
Available 

10 

Points 
Awarded 

Rate the proposer's experience and breadth of 
knowledge in: the development and 
implementation of a financing program for the 
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heavy-duty vehicle sector (4 points); the 
underwriting of loans, including but not limited to 
the review and analysis of credit and/or financial 
information and preparation of loan documents (4 
points); loan servicing and asset disposition in 
cases of loan defaults (2 points).  Reviewers will 
also award points for exceeding the minimum 
qualifications. 
2. PROJECT PLAN AND PROJECT SCHEDULE % of 

Points 
Awarded 

Points 
Available 

15 

Points 
Awarded 

Reviewers will consider the following aspects of 
the proposals: availability of key personnel 
devoted to each task (individual efforts as well as 
task totals)(5 points); the feasibility of the project 
schedule (5 points); and proposed methods for 
measuring project progress against the plan (5 
points). 

   

3.  TECHNICAL APPROACH TO THE WORK % of 
Points 

Awarded 

Points 
Available 

40 

Points 
Awarded 

The purpose of this criterion is to provide 
proposers the opportunity to demonstrate their 
knowledge in the subject of the RFP and to lay 
the groundwork for the actual work to be 
performed for this project. Specifically, how the 
proposer will incorporate the goals of the RFP in 
the proposal to effectively achieve those goals; 
how the proposer intends to analyze credit and 
financial information to enable small fleet 
owners/operators to qualify for financing under 
the ARB PLACE-DL program while minimizing the 
risk of loan defaults (10 points); how the proposer 
plans to address the needs of borrowers to have 
loan documents available at convenient time and 
location for them to sign if their loan applications 
were approved (10 points);  how the proposer 
plans to recover and recoup the value of the 
defaulted asset (10 points).  In addition to the 
preceding specific tasks, as part of the criterion, 
proposers should demonstrate their 
understanding of the questions or needs that ARB 
is seeking to have addressed (10 points).  The 
technical approach and work plan are considered 
the heart of the proposal and will receive a high 
level of scrutiny.   

   

4. STATIC POOL LOSS METHODOLOGY & 
CREDIT RISK ASSESSMENT MODEL 

% of 
Points 

Awarded 

Points 
Available 

10 

Points 
Awarded 

Reviewers will rate the proposer's static pool loss 
methodology to determine the potential losses 
due to loan defaults from the targeted group of 
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borrowers as defined by ARB (5 points).  
Reviewers will also rate the proposer’s proposed 
risk assessment model (5 points).  The reviewers 
will consider whether the proposer’s static pool 
loss methodology and the credit risk assessment 
model adequately address the needs of ARB 
through the inclusion of the targeted borrowers, 
their credit and financial profiles, potential losses 
and the associated range of interest rates to 
overcome those risks that correlate with the 
targeted group, etc.   
2. LOAN DEFAULT RECOVERY PLAN  
 

% of 
Points 

Awarded 

Points 
Available 

15 

Points 
Awarded 

Reviewers will evaluate the proposed loan default 
recovery plan  to assess whether the proposed 
plan has fully addressed the objectives stated in 
the RFP including repossession, reconditioning 
and remarketing recovered assets. 

   

6. OUTREACH % of 
Points 

Awarded 

Points 
Available 

10 

Points 
Awarded 

Reviewers will consider the proposal’s outreach 
plan to determine if it fully satisfies the RFP 
requirements. The proposal contained an 
outreach plan for the general trucking industry 
fleet owners/operators (5 points); proposal 
contained an outreach plan for the independent 
truck owners/operators (5 points).   

   

TOTAL TECHNICAL POINTS 
 

Maximum 
Available 

100 

 SCORE 

 
C. Cost Proposal Opening and Evaluation 

 
1. Phase 3:  After the technical proposals have been evaluated, only those technical 

proposals receiving a score of eighty-five (85) or higher will move on to Phase 3, 
Cost Opening and Evaluation.  Those Technical Proposals receiving less than the 
above minimum score will not receive further consideration. 

 
2. The Cost Proposal envelopes will be publicly opened and read on the date and time 

indicated in Section II.A., Key Action Dates, at 1001 I Street, Sacramento, CA, 
95814.  The Agreement will be awarded to the lowest responsive, responsible 
Proposer meeting the requirements outlined in this RFP.   

 
3. Preferences will be applied as required to eligible proposals.  Please see Section II, 

Item I. Socio-Economic and Preference Programs.  
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D. Proposal Rejection 
 
1. Proposals must be submitted for the performance of all the services as described 

herein.  Any material deviation from the RFP will not be considered and may cause a 
proposal to be rejected. 

 
2. Proposals must be complete in all respects as required by the RFP.  A proposal may 

be rejected if it is conditional or incomplete, or if it contains any alterations of form or 
other irregularities of any kind.  The State does not accept alternate contract 
language from a prospective contractor.  A proposal with such language will be 
considered a counter proposal and will be rejected.   

 
3. ARB reserves the right to reject any or all proposals for any reason.  The State may 

reject any or all proposals and may waive any deviation deemed immaterial in a 
proposal.  The State's waiver of an immaterial deviation shall in no way modify the 
RFP document or excuse the proposer from full compliance with all requirements if 
awarded the agreement.  All deviations will be examined to determine whether the 
deviation is immaterial (e.g., errors in mathematical computation or spelling).  A 
material deviation will cause rejection of the proposal.  A proposal shall be 
rejected if any such defect or irregularity constitutes a material deviation from 
the RFP requirements. If a deviation is deemed immaterial, then the proposal will 
be processed as if no deviation has occurred.   

 
4. Proposals that contain false or misleading statements, or which provide references 

that do not support an attribute or condition claimed by the proposal, may be 
rejected.  If, in the opinion of the State, such information was intended to mislead the 
State in its evaluation of the proposal, and the attribute, condition, or capability is a 
requirement of this RFP, it will be the basis for rejection of the proposal. 

 
5. Proposals received past the date and time specified in Section II, A., “Key Action 

Dates” will be deemed non-responsive and rejected.  Under no circumstances will 
any proposals be accepted past the date and time stated in Section II.A.  All such 
proposals received past the date and time will not be accepted, and will be returned, 
unopened. 
 

E. Selection 
 

1. If no proposals are received offering a price that in the opinion of the Department is a 
reasonable price or in the State’s best interest, the Department is not required to 
award an Agreement (Public Contract Code 10344 (d)). 

 
2. The prospective Contractor is advised that should this RFP result in an award of an 

Agreement, the Agreement will not be in force and no work shall be performed until 
the Agreement is fully approved by the State Department of General Services and 
the Contractor is notified by the Contract Manager to begin work. 

 
3. Contract shall be signed by the selected proposer and returned within (10) ten 

working days of receipt.  If the selected proposer refuses or fails to execute the 
contract, the ARB may award the contract to the second lowest cost proposer.  
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F. Notice of Proposed Award 
 
Notice of the proposed award shall be posted in a public place in the lobby on the 1st 
Floor of the Cal/EPA building at 1001 I Street, Sacramento, California, for five (5) 
working days prior to awarding the Agreement.  
 
Proposers have the right to protest the proposed award subject to the following 
processes and procedures.  
 
Proposers may protest by filing a notice of protest with the Air Resources Board and the 
Department of General Services, Office of Legal Services.  The Agreement(s) shall not 
be awarded until either the protest has been withdrawn or the State has decided the 
matter. 
 
Protest notices should contain full contact information, including a fax number, and must 
be filed with both offices listed below: 
 
Air Resources Board 
Contract & Procurement Services Section 
Attention:  Manager 
1001 I Street, 20th Floor 
Sacramento, CA  95814 
Phone Number: (916) 327-1799 
Fax Number:   (916) 327-2940 

Department of General Services 
Office of Legal Services 
Attention:  Protest Coordinator 
707 Third Street, 7th Floor, Suite 7-330 
West Sacramento, CA  95605 
Phone Number:  (916) 376-5080 
Fax Number:   (916) 376-5088 

 
Within five (5) calendar days after filing a protest notice, the protesting Proposer shall file 
with the Department of General Services, Office of Legal Services and the Air 
Resources Board a detailed written statement specifying the grounds for the protest. 
 

G. Standard Conditions of Service 
 
1. Service shall be available no sooner than the express date set by the Air Resources 

Board and the Contractor, after all approvals have been obtained and the Agreement 
is fully executed.  Should the Contractor fail to commence work at the agreed upon 
time, the Air Resources Board, upon five (5) days written notice to the Contractor, 
reserves the right to terminate the Agreement.  In addition, the Contractor shall be 
liable to the State for the difference between Contractor's Proposal price and the 
actual cost of performing work by the second responsive and responsible Proposer 
or by another Contractor.   

 
2. All performance under the Agreement shall be completed on or before the 

termination date of the Agreement. 
 
3. The State does not accept alternate Agreement language from a prospective 

contractor.  A proposal with such language will be considered a counter proposal and 
will be rejected.  The State’s General Terms and Conditions (GTC) are not 
negotiable.  The General Terms and Conditions GTC-610 may be viewed at Internet 
site www.dgs.ca.gov/contracts.   

 
4. The selected proposer cannot subcontract out services without prior approval from 

ARB’s contract coordinator as listed in the RFP or Standard Agreement Contract 
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(STD 213).  The ARB will review request for approval only after proposal has been 
accepted, deemed responsive and responsible, and awarded contract.  If 
subcontracting is approved or allowed under terms of the proposal package, 
proposer must submit with the RFP, the following subcontractor information: 
business name, business address, phone number, Federal Identification Number, 
number of employees, financial statement, signed certification that business is 
qualified and licensed to do business in California, signed certification that 
subcontractor has a minimum of two years experience working in economic and 
environmental modeling, any other documents required such as license, 
performance bonds, insurance, etc., and a signed certification that subcontractor will 
abide by all terms and conditions as stated in proposal document and in Standard 
Contract Agreement.   

 
5. No oral understanding or agreement shall be binding on either party.  
 

H. Post-Award Contract Deliverables  
 
See Attachment 9, Draft Standard Agreement, Exhibit A, for all contract deliverables, 
including insurance requirements in Exhibit D. 
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ATTACHMENT 1  
REQUIRED ATTACHMENT CHECK LIST 

For RE-BID RFP # 10-622 
 
 
Proposer’s Name: _____________________________________________________ 
 
A complete proposal package will consist of all the items listed in the RFP, as well as those 
items identified below.  Be sure that your proposal includes all required documents as 
stated in this RFP, not just those listed in this checklist.  Please refer to Section IV, A., 
1, regarding “Responsive/Compliant Proposal” and “Responsible Bidder/Proposer.” 

 
 Attachment Attachment Name/Description 
 
_____ Attachment 1 Required Attachment Check List 
  (include this list with your proposal package) 
 
_____ Attachment 2 Proposer References Form  
 
_____ Attachment 3 Std. 204 Payee Data Record 
 
_____ Attachment 4 DVBE Instructions (Informational Only) 
 
_____ Attachment 5 Bidder Declaration GSPD-05-105 (All bidders must complete 

and sign) 
   
_____ Attachment 6 Contractor Certification Clause (CCC 307) 
 
_____ Attachment 7 Darfur Contracting Act Certification 
 
______ Attachment 8 Contractor Cost Sheet 
 
______ Attachment 9 Draft Standard Agreement (Informational Only) 
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ATTACHMENT 2 
PROPOSER REFERENCES FORM 

 
Submission of this attachment is mandatory.  Failure to complete and return this attachment 
with your proposal may cause your proposal to be rejected and deemed non-responsive.   
 
Complete the below table listing information for three references illustrating at least three years 
of work experience of a financial institution.   
 
 
REFERENCE 1 
Name of Firm 
    
Street Address City State Zip Code 
Contact Person Telephone Number 
Dates of Service Value or Cost of Service 
Brief Description of Service Provided 
 

REFERENCE 2 

Name of Firm 
    
Street Address City State Zip Code 
Contact Person Telephone Number 
Dates of Service Value or Cost of Service 
Brief Description of Service Provided 
 

REFERENCE 3 
Name of Firm 
Street Address City State Zip Code 
    
Contact Person Telephone Number 
Dates of Service Value or Cost of Service 
Brief Description of Service Provided 
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Attachment 3 - Payee Data Record (STD 204)
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Attachment 3 (page 2) 
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ATTACHMENT 4 CALIFORNIA DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) 
BID INCENTIVE INSTRUCTIONS 

(09/03//09) 
 

Please read the instructions carefully before you begin. 
 

 
AUTHORITY. The Disabled Veteran Business Enterprise (DVBE) Participation Goal Program for State 
contracts is established in Public Contract Code (PCC), §10115 et seq., Military and Veterans Code 
(MVC), §999 et seq., and California Code of Regulations (CCR), Title 2, §1896.60 et seq. Recent 
legislation has modified the program significantly in that a bidder may no 
longer demonstrate compliance with program requirements by performing 
a “good faith effort” (GFE). 
 
This solicitation does not include a minimum DVBE participation percentage or goal. 
 
DVBE BID INCENTIVE. A DVBE incentive will be given to bidders who provide DVBE participation. For 
evaluation purposes only, the State shall apply a DVBE Bid incentive to bids that propose California 
certified DVBE participation as identified on the Bidder Declaration, GSPD-05-105, (located elsewhere 
within the solicitation document) and confirmed by the State. The DVBE incentive amount for awards 
based on low price will vary in conjunction with the percentage of DVBE participation. Unless a table 
that replaces the one below has been expressly established elsewhere within the solicitation, the 
following percentages will apply for awards based on low price. 
 

Confirmed DVBE Participation of: DVBE Incentive: 
5% or Over 5% 

4% to 4.99% inclusive 4% 
3% to 3.99% inclusive 3% 
2% to 2.99% inclusive 2% 
1% to 1.99% inclusive 1% 

 
As applicable: (1) Awards based on low price - the net bid price of responsive bids will be reduced (for 

evaluation purposes only) by the amount of DVBE incentive as applied to the lowest 
responsive net bid price. If the #1 ranked responsive, responsible bid is a California 
certified small business, the only bidders eligible for the incentive will be California 
certified small businesses. The incentive adjustment for awards based on low price 
cannot exceed 5% or $100,000, whichever is less, of the #1 ranked net bid price. When 
used in combination with a preference adjustment, the cumulative adjustment amount 
cannot exceed $100,000. 

 
 (2) Awards based on highest score - the solicitation shall include an individual 

requirement that identifies incentive points for DVBE participation. 
 
INTRODUCTION. Bidders must document DVBE participation commitment by completing and 
submitting a Bidder Declaration, GSPD-05-105, (located elsewhere within the solicitation document). 
Bids or proposals (hereafter called “bids”) that fail to submit the required form to confirm the level 
of DVBE participation will not be eligible to receive the DVBE incentive. 
Information submitted by the intended awardee to claim the DVBE incentive(s) will be verified by the State. If 
evidence of an alleged violation is found during the verification process, the State shall initiate an investigation, in 
accordance with the requirements of the PCC §10115, et seq., and MVC §999 et seq., and follow the 
investigatory procedures required by the 2 CCR §1896.80. Contractors found to be in violation of certain 
provisions may be subject to loss of certification, penalties and/or contract termination. 
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Only State of California, Office of Small Business and DVBE Services (OSDS), certified DVBEs 
(hereafter called “DVBE”) who perform a commercially useful function relevant to this solicitation, may be 
used to qualify for a DVBE incentive(s). The criteria and definition for performing a commercially useful function 
are contained herein on the page entitled Resources & Information. Bidders are to verify each DVBE 
subcontractor’s certification with OSDS to ensure DVBE eligibility. 
 
At the State’s option prior to award of the contract, a written confirmation from each DVBE subcontractor identified 
on the Bidder Declaration must be provided. As directed by the State, the written confirmation must be signed by 
the bidder and/or the DVBE subcontractor(s). The written confirmation may request information that includes but 
is not limited to the DVBE scope of work, work to be performed by the DVBE, term of intended subcontract with 
the DVBE, anticipated dates the DVBE will perform required work, rate and conditions of payment, and total 
amount to be paid to the DVBE. If further verification is necessary, the State will obtain additional information to 
verify compliance with the above requirements. 
 
THE DVBE BUSINESS UTILIZATION PLAN (BUP): DVBE BUPs are a company’s commitment to expend a 
minimum of 3% of its total statewide contract dollars with DVBEs -- this percentage is based on all of its contracts 
held in California, not just those with the State. A DVBE BUP does not qualify a firm for a DVBE incentive. Bidders 
with a BUP, must submit a Bidders Declaration (GSPD-05-105) to confirm the DVBE participation for an element 
of work on this solicitation in order to claim a DVBE incentive(s). 
 
THE FOLLOWING MAY BE USED TO LOCATE DVBE SUPPLIERS: 
Awarding Department: Contact the department’s contracting official named in this solicitation for any DVBE 
suppliers who may have identified themselves as potential subcontractors, and to obtain suggestions for search 
criteria to possibly identify DVBE suppliers for the solicitation. You may also contact the department’s SB/DVBE 
Advocate for assistance. 
 
Other State and Federal Agencies, and Local Organizations: 
STATE: Access the list of all certified DVBEs by using the Department of General Services, Procurement Division 
(DGS-PD), online certified firm database at www.eprocure.dgs.ca.gov   
To begin your search, click on “SB/DVBE Search.” Search by “Keywords” or “United Nations Standard Products 
and Services Codes (UNSPSC) that apply to the elements of work you want to subcontract to a DVBE. Check for 
subcontractor ads that may be placed on the California State Contracts Register (CSCR) for this solicitation prior 
to the closing date. You may access the CSCR at: www.eprocure.dgs.ca.gov. For questions regarding the online 
certified firm database and the CSCR, please call the OSDS at (916) 375-4940 or send an email to: 
OSDCHelp@dgs.ca.gov. 
 
FEDERAL: Search the U.S. Small Business Administration’s (SBA) Central Contractor Registration (CCR) on-line 
database at www.ccr.gov/ to identify potential DVBEs and click on the "Dynamic Small Business Search" button. 
Search options and information are provided on the CCR Dynamic Small Business Search site. First time users 
should click on the “help” button for detailed instructions. Remember to verify each firm’s status as a California 
certified DVBE. 
 
LOCAL: Contact local DVBE organization to identify DVBEs. For a list of local organizations, go to 
www.pd.dgs.ca.gov/smbus and select: DVBE Local Contacts (New 02/09) (pdf). 

 
RESOURCES AND INFORMATION 

For questions regarding bid documentation requirements, contact the contracting official at the awarding 
department for this solicitation. For a directory of SB/DVBE Advocates for each department go to: 
http://www.pd.dgs.ca.gov/smbus/advocate.htm. 
The Department of General Services, Procurement Division (DGS-PD) publishes a list of trade and focus publications to 
assist bidders in locating DVBEs for a fee. To obtain this list, please go to www.pd.dgs.ca.gov/smbus and select: 

• DVBE Trade Paper Listing (New 02/09) (pdf) 
• DVBE Focus Paper Listing (New 02/09) (pdf) 

  
U.S. Small Business Administration (SBA): 
Use the Central Contractor Registration (CCR) on-line database. 
Internet contact only –Database: www.ccr.gov/. 

FOR: 
Service-Disabled Veteran-owned businesses 
in California (Remember to verify each DVBE’s 
California certification.) 

http://www.eprocure.dgs.ca.gov/
mailto:OSDCHelp@dgs.ca.gov
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Local Organizations: Go to www.pd.dgs.ca.gov/smbus and select:  
DVBE Local Contacts (New 02/09) (pdf) 

FOR: 
List of potential DVBE subcontractors 

  

DGS-PD EProcurement 
Website: www.eprocure.dgs.ca.gov 
Phone: (916)375-2000 
Email: eprocure@dgs.ca.gov 

FOR: 
• SB/DVBE Search 
• CSCR Ads 
• Click on Training tab to Access 

eProcurement Training Modules including: 
Small Business (SB)/DVBE Search 

  
DGS-PD Office of Small Business and DVBE Services (OSDS) 
707 Third Street, Room 1-400, West Sacramento, CA 95605 
Website: www.pd.dgs.ca.gov/smbus 
OSDS Receptionist, 8 am-5 pm: (916) 375-4940 
PD Receptionist, 8 am-5 pm:  (800) 559-5529 
Fax:  (916) 375-4950 
Email:  osdchelp@dgs.ca.gov 

FOR: 
• Directory of California-Certified DVBEs 
• Certification Applications 
• Certification Information 
• Certification Status, Concerns 
• General DVBE Program Info. 
• DVBE Business Utilization Plan 
• Small Business/DVBE Advocates 

  
Commercially Useful Function Definition 
 
California Code of Regulations, Title 2, § 1896.61(l): 
The term "DVBE contractor, subcontractor or supplier" means any person or entity that satisfies the ownership (or 
management) and control requirements of §1896.61(f); is certified in accordance with §1896.70; and provides 
services or goods that contribute to the fulfillment of the contract requirements by performing a commercially useful 
function. 
 
As defined in MVC §999, a person or an entity is deemed to perform a "commercially useful function" if a person or 
entity does all of the following: 
o Is responsible for the execution of a distinct element of the work of the contract. 
o Carries out the obligation by actually performing, managing, or supervising the work involved. 
o Performs work that is normal for its business services and functions. 
o Is not further subcontracting a portion of the work that is greater than that expected to be subcontracted by 

normal industry practices. 
 
A contractor, subcontractor, or supplier will not be considered to perform a commercially useful function if the 
contractor's, subcontractor's, or supplier's role is limited to that of an extra participant in a transaction, contract, or 
project through which funds are passed in order to obtain the appearance of disabled veteran business enterprise 
participation. 



Air Resources Board 
RE-BID RFP 10-622 

Page 39 of 73 
 

ATTACHMENT 5 Bidder Declaration  
State of California—Department of General Services, Procurement Division Solicitation Number       
GSPD-05-105 (REV 08/09) 

BIDDER DECLARATION 

1. Prime bidder information (Review attached Bidder Declaration Instructions prior to completion of this form): 

a. Identify current California certification(s) (MB, SB, NVSA, DVBE):       
  Or 
None   If “None”, go to Item #2) 

b. Will subcontractors be used for this contract?  Yes   No   (If yes, indicate the distinct element of work your firm will perform in this contract 
e.g., list the proposed products produced by your firm, state if your firm owns the transportation vehicles that will deliver the products to the State, 
identify which solicited services your firm will perform, etc.).  Use additional sheets, as necessary. 
        
        

c. If you are a California certified DVBE: (1) Are you a broker or agent? Yes   No    
(2) If the contract includes equipment rental, does your company own at least 51percent of the equipment 
provided in this contract (quantity and value)? Yes   No   N/A    

 

2. If no subcontractors will be used, skip to certification below.  Otherwise, list all subcontractors for this contract.  (Attach additional pages if necessary): 
 

Subcontractor Name, Contact Person, 
Phone Number & Fax Number 

Subcontractor Address 
& Email Address 

CA Certification (MB, SB, 
NVSA, DVBE or None) 

Work performed or goods provided 
for this contract 

Corresponding 
percent of bid 

price 
Good 

Standing? 
51percent 
Rental? 

                                          

                                          

 

CERTIFICATION: By signing the bid response, I certify under penalty of perjury that the information provided is true and correct. 

Page    of    
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State of California—Department of General Services, Procurement Division 
GSPD-05-105 (REV 08/09) 

BIDDER DECLARATION Instructions 

All prime bidders (the firm submitting the bid) must complete the Bidder Declaration. 
 
1.a. Identify all current certifications issued by the State of California.  If the prime bidder has no California 

certification(s), check the line labeled “None” and proceed to Item #2.  If the prime bidder possesses one or 
more of the following certifications, enter the applicable certification(s) on the line: 
• Microbusiness (MB) 
• Small Business (SB) 
• Nonprofit Veteran Service Agency (NVSA) 
• Disabled Veteran Business Enterprise (DVBE) 

 
1.b. Mark either “Yes” or “No” to identify whether subcontractors will be used for the contract.  If the response is 

“No”, proceed to Item #1.c.  If “Yes”, enter on the line the distinct element of work contained in the contract 
to be performed or the goods to be provided by the prime bidder.  Do not include goods or services to be 
provided by subcontractors. 

 
 Bidders certified as MB, SB, NVSA, and/or DVBE must provide a commercially useful function as defined in 

Military and Veterans Code Section 999 for DVBEs and Government Code Section 14837(d)(4)(A) for 
small/microbusinesses.   

 
 Bids must propose that certified bidders provide a commercially useful function for the resulting contract or 

the bid will be deemed non-responsive and rejected by the State.  For questions regarding the solicitation, 
contact the procurement official identified in the solicitation. 

 
 Note: A subcontractor is any person, firm, corporation, or organization contracting to perform part of 

the prime’s contract. 
 
1.c. This item is only to be completed by the businesses certified by California as a DVBE. 
 

(1) Declare whether the prime bidder is a broker or agent by marking either “Yes” or “No.”  The Military and 
Veterans Code Section 999.2(b) defines “broker” or “agent” as a certified DVBE contractor or subcon-
tractor that does not have title, possession, control, and risk of loss of materials, supplies, services, or 
equipment provided to an awarding department, unless one or more of the disabled veteran owners 
has at least 51-percent ownership of the quantity and value of the materials, supplies, services, and of 
each piece of equipment provided under the contract. 

 
(2) If bidding rental equipment, mark either “Yes” or “No” to identify if the prime bidder owns at least 51%       

of the equipment provided (quantity and value).  If not bidding rental equipment, mark “N/A” for “not 
applicable.”   

 
 

2. If no subcontractors are proposed, do not complete the table.  Read the certification at the bottom of the   
form and complete “Page ___ of ___” on the form.   

 If subcontractors will be used, complete the table listing all subcontractors.  If necessary, attach additional 
pages and complete the “Page ___ of ___” accordingly. 

2. (continued) Column Labels  
 

Subcontractor Name, Contact Person, Phone Number & Fax Number—List each element for all 
subcontractors. 
 
Subcontractor Address & Email Address—Enter the address and if available, an Email address. 
 
CA Certification (MB, SB, NVSA, DVBE or None)—If the subcontractor possesses a current State of 
California certification(s), verify on the OSDC website (www.eprocure.pd.dgs.ca.gov). 
 
Work performed or goods provided for this contract—Identify the distinct element of work contained   
in the contract to be performed or the goods to be provided by each subcontractor. Certified subcontractors 
must provide a commercially useful function for the contract.  (See paragraph 1.b above for code citations 
regarding the definition of commercially useful function.) If a certified subcontractor is further subcontract-
ing a greater portion of the work or goods provided for the resulting contract than would be expected by 
normal industry practices, attach a separate sheet of paper explaining the situation.   
 
Corresponding % of bid price—Enter the corresponding percentage of the total bid price for the goods 
and/or services to be provided by each subcontractor.  Do not enter a dollar amount. 
 
Good Standing?—Provide a response for each subcontractor listed.  Enter either “Yes” or “No” to indicate 
that the prime bidder has verified that the subcontractor(s) is in good standing for all of the following: 
 
• Possesses valid license(s) for any license(s) or permits required by the solicitation or by law 
• If a corporation, the company is qualified to do business in California and designated by the State     

of California Secretary of State to be in good standing.   
• Possesses valid State of California certification(s) if claiming MB, SB, NVSA, and/or DVBE status 

 
51% Rental?—This pertains to the applicability of rental equipment.  Based on the following parameters, 
enter either “N/A” (not applicable), “Yes” or “No” for each subcontractor listed. 
 

Enter “N/A” if the: 
• Subcontractor is NOT a DVBE (regardless of whether or not rental equipment is provided by the 

subcontractor) or 
• Subcontractor is NOT providing rental equipment (regardless of whether or not subcontractor is a 

DVBE) 
 

Enter “Yes” if the subcontractor is a California certified DVBE providing rental equipment and the 
subcontractor owns at least 51% of the rental equipment (quantity and value) it will be providing for 
the contract. 
Enter “No” if the subcontractor is a California certified DVBE providing rental equipment but the sub-
contractor does NOT own at least 51% of the rental equipment (quantity and value) it will be providing. 

 
 

Read the certification at the bottom of the page and complete the “Page ___ of ___” accordingly. 
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ATTACHMENT 6 

Contractor Certification Clauses 
CCC-307  

CERTIFICATION 
I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to 
legally bind the prospective Contractor to the clause(s) listed below. This certification is made under the 
laws of the State of California. 

Contractor/Bidder Firm Name (Printed) 
  

Federal ID Number 
  

By (Authorized Signature) 
  

Printed Name and Title of Person Signing 
  

Date Executed Executed in the County of 
  

 
1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with the 
nondiscrimination program requirements. (Gov. Code §12990 (a-f) and CCR, Title 2, Section 8103) 
(Not applicable to public entities.) 

2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the requirements of the 
Drug-Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following 
actions: 

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, 
possession or use of a controlled substance is prohibited and specifying actions to be taken against 
employees for violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
1) the dangers of drug abuse in the workplace; 
2) the person's or organization's policy of maintaining a drug-free workplace; 
3) any available counseling, rehabilitation and employee assistance programs; and, 
4) penalties that may be imposed upon employees for drug abuse violations.  
c. Every employee who works on the proposed Agreement will: 
1) receive a copy of the company's drug-free workplace policy statement; and, 
2) agree to abide by the terms of the company's statement as a condition of employment on the 
Agreement. 
Failure to comply with these requirements may result in suspension of payments under the Agreement 
or termination of the Agreement or both and Contractor may be ineligible for award of any future State 
agreements if the department determines that any of the following has occurred: the Contractor has 
made false certification, or violated the certification by failing to carry out the requirements as noted 
above. (Gov. Code §8350 et seq.)  

3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies that no more than 
one (1) final unappealable finding of contempt of court by a Federal court has been issued against 
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Contractor within the immediately preceding two-year period because of Contractor's failure to comply 
with an order of a Federal court, which orders Contractor to comply with an order of the National Labor 
Relations Board. (Pub. Contract Code §10296) (Not applicable to public entities.)  

4. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT: 
Contractor hereby certifies that contractor will comply with the requirements of Section 6072 of the 
Business and Professions Code, effective January 1, 2003.   

Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal 
services during each year of the contract equal to the lessor of 30 multiplied by the number of full time 
attorneys in the firm’s offices in the State, with the number of hours prorated on an actual day basis for 
any contract period of less than a full year or 10% of its contract with the State. 

Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, 
and may be taken into account when determining the award of future contracts with the State for legal 
services. 

5. EXPATRIATE CORPORATIONS:  Contractor hereby declares that it is not an expatriate corporation 
or subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 10286 
and 10286.1, and is eligible to contract with the State of California. 

6. SWEATFREE CODE OF CONDUCT:   

a. All Contractors contracting for the procurement or laundering of apparel, garments or corresponding 
accessories, or the procurement of equipment, materials, or supplies, other than procurement related to 
a public works contract, declare under penalty of perjury that no apparel, garments or corresponding 
accessories, equipment, materials, or supplies furnished to the state pursuant to the contract have 
been laundered or produced in whole or in part by sweatshop labor, forced labor, convict labor, 
indentured labor under penal sanction, abusive forms of child labor or exploitation of children in 
sweatshop labor, or with the benefit of sweatshop labor, forced labor, convict labor, indentured labor 
under penal sanction, abusive forms of child labor or exploitation of children in sweatshop labor.  The 
contractor further declares under penalty of perjury that they adhere to the Sweatfree Code of Conduct 
as set forth on the California Department of Industrial Relations website located at www.dir.ca.gov, and 
Public Contract Code Section 6108. 

b. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s records, 
documents, agents or employees, or premises if reasonably required by authorized officials of the 
contracting agency, the Department of Industrial Relations, or the Department of Justice to determine 
the contractor’s compliance with the requirements under paragraph (a). 

7. DOMESTIC PARTNERS:  For contracts over $100,000 executed or amended after January 1, 2007, 
the contractor certifies that contractor is in compliance with Public Contract Code section 10295.3.  

 

DOING BUSINESS WITH THE STATE OF CALIFORNIA 

The following laws apply to persons or entities doing business with the State of California. 

1. CONFLICT OF INTEREST: Contractor needs to be aware of the following provisions regarding 
current or former state employees.  If Contractor has any questions on the status of any person 
rendering services or involved with the Agreement, the awarding agency must be contacted 
immediately for clarification.  

Current State Employees (Pub. Contract Code §10410):  

http://www.dir.ca.gov/
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1). No officer or employee shall engage in any employment, activity or enterprise from which the officer 
or employee receives compensation or has a financial interest and which is sponsored or funded by 
any state agency, unless the employment, activity or enterprise is required as a condition of regular 
state employment.  

2). No officer or employee shall contract on his or her own behalf as an independent contractor with any 
state agency to provide goods or services. 

Former State Employees (Pub. Contract Code §10411): 

1). For the two-year period from the date he or she left state employment, no former state officer or 
employee may enter into a contract in which he or she engaged in any of the negotiations, transactions, 
planning, arrangements or any part of the decision-making process relevant to the contract while 
employed in any capacity by any state agency. 

2). For the twelve-month period from the date he or she left state employment, no former state officer or 
employee may enter into a contract with any state agency if he or she was employed by that state 
agency in a policy-making position in the same general subject area as the proposed contract within the 
12-month period prior to his or her leaving state service. 

If Contractor violates any provisions of above paragraphs, such action by Contractor shall render this 
Agreement void. (Pub. Contract Code §10420) 

Members of boards and commissions are exempt from this section if they do not receive payment other 
than payment of each meeting of the board or commission, payment for preparatory time and payment 
for per diem. (Pub. Contract Code §10430 (e)) 

2. LABOR CODE/WORKERS' COMPENSATION: Contractor needs to be aware of the provisions 
which require every employer to be insured against liability for Worker's Compensation or to undertake 
self-insurance in accordance with the provisions, and Contractor affirms to comply with such provisions 
before commencing the performance of the work of this Agreement. (Labor Code Section 3700) 

3. AMERICANS WITH DISABILITIES ACT: Contractor assures the State that it complies with the 
Americans with Disabilities Act (ADA) of 1990, which prohibits discrimination on the basis of disability, 
as well as all applicable regulations and guidelines issued pursuant to the ADA. (42 U.S.C. 12101 et 
seq.) 

4. CONTRACTOR NAME CHANGE: An amendment is required to change the Contractor's name as 
listed on this Agreement. Upon receipt of legal documentation of the name change the State will 
process the amendment.  Payment of invoices presented with a new name cannot be paid prior to 
approval of said amendment.  

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:  

a. When agreements are to be performed in the state by corporations, the contracting agencies will be 
verifying that the contractor is currently qualified to do business in California in order to ensure that all 
obligations due to the state are fulfilled.   

b. "Doing business" is defined in R&TC Section 23101 as actively engaging in any transaction for the 
purpose of financial or pecuniary gain or profit.  Although there are some statutory exceptions to 
taxation, rarely will a corporate contractor performing within the state not be subject to the franchise tax. 

c. Both domestic and foreign corporations (those incorporated outside of California) must be in good 
standing in order to be qualified to do business in California.  Agencies will determine whether a 
corporation is in good standing by calling the Office of the Secretary of State. 
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6. RESOLUTION: A county, city, district, or other local public body must provide the State with a copy 
of a resolution, order, motion, or ordinance of the local governing body which by law has authority to 
enter into an agreement, authorizing execution of the agreement. 
7. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the Contractor shall not be: (1) in 
violation of any order or resolution not subject to review promulgated by the State Air Resources Board 
or an air pollution control district; (2) subject to cease and desist order not subject to review issued 
pursuant to Section 13301 of the Water Code for violation of waste discharge requirements or 
discharge prohibitions; or (3) finally determined to be in violation of provisions of federal law relating to 
air or water pollution. 
 
8. PAYEE DATA RECORD FORM STD. 204: This form must be completed by all contractors that are 
not another state agency or other governmental entity. 
 
 
http://www.ols.dgs.ca.gov/Standard+Language/default.htm 

http://www.ols.dgs.ca.gov/Standard+Language/default.htm
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ATTACHMENT 7 
DARFUR CONTRACTING ACT CERTIFICATION 

 
Public Contract Code Sections 10475 -10481 applies to any company that currently or within the 
previous three years has had business activities or other operations outside of the United States. For 
such a company to bid on or submit a proposal for a State of California contract, the company must 
certify that it is either a) not a scrutinized company; or b) a scrutinized company that has been granted 
permission by the Department of General Services to submit a proposal.  
 
If your company has not, within the previous three years, had any business activities or other 
operations outside of the United States, you do not need to complete this form. 
 
OPTION #1 - CERTIFICATION  
If your company, within the previous three years, has had business activities or other operations 
outside of the United States, in order to be eligible to submit a bid or proposal, please insert your 
company name and Federal ID Number and complete the certification below.   
 
I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that a) the prospective 
proposer/bidder named below is not a scrutinized company per Public Contract Code 10476; and b) I 
am duly authorized to legally bind the prospective proposer/bidder named below. This certification is 
made under the laws of the State of California. 
 
Company/Vendor Name (Printed) Federal ID Number  

By (Authorized Signature) 

Printed Name and Title of Person Signing  

Date Executed Executed in the County and State of 

 
 
OPTION #2 – WRITTEN PERMISSION FROM DGS 
Pursuant to Public Contract Code section 10477(b), the Director of the Department of General Services 
may permit a scrutinized company, on a case-by-case basis, to bid on or submit a proposal for a 
contract with a state agency for goods or services, if it is in the best interests of the state.  If you are a 
scrutinized company that has obtained written permission from the DGS to submit a bid or proposal, 
complete the information below.   
 
We are a scrutinized company as defined in Public Contract Code section 10476, but we have received 
written permission from the Department of General Services to submit a bid or proposal pursuant to 
Public Contract Code section 10477(b).  A copy of the written permission from DGS is included with our 
bid or proposal. 
 
Company/Vendor Name (Printed) Federal ID Number  

Initials of Submitter 

 Printed Name and Title of Person Initialing  
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ATTACHMENT 8 
CONTRACTOR COST SHEET 

 
Contractor shall be paid in accordance with the rates shown below.  Please indicate in the boxes below 
how much you will charge, as needed, for both Phase 1 and Phase 2.   For evaluation purposes only, 
the Total Proposed Cost, as shown in Table 1, will be utilized to determine the lowest, responsive 
bidder.  The amount of the total cost offer may not necessarily be the firm fixed amount of the contract 
due to the unknown number of loans that will be processed.  All costs shall include items such as 
subcontractors, travel, meetings, and reports, as necessary to perform the tasks of this project. 
 
PHASE 1 & 2 - COST FOR TRUCK PURCHASES / RETROFITS / SMARTWAY PRODUCTS  
  

Table 1 
Total Cost Offer (including all subcontractor costs if applicable) 

 
Description of 
Services 
 

One Time 
Cost 

Cost per 
Loan 

Total 
estimate # 

of loans (DO 
NOT 

CHANGE) 

Total 
Proposed 

Cost 

Task 1 -  Static Pool 
Loss and Credit Risk 
Assessment Model  

$ 
N/A N/A 

$ 

Task 2 -  Outreach 
Activities (amount 
must not exceed 
$120,000) 

$ 
 

N/A 
 

N/A 

$ 

Task 3 -  Program 
Eligibility and Loan 
Evaluation 

N/A  300 
 

Task 4 - Loan 
Documents Preparation 
and Signing 

N/A  300 
 

Task 5 – Loan Default 
Management 
(see default estimate 
described in the 
Section III.B., Cost 
Proposal 
Requirements, of the 
RFP)  

N/A 
 
$ 
 

 
60  
 

 
 

 
 

 $ 
 
$ N/A  

 
 
$ 
 

 
          Total Proposed Cost Offer    $____________ 
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Table 2 – Informational Only 
(Complete this table only if subcontractors are used) 

Breakdown of Subcontractor costs already included in Table 1 
 
 

       Please include the total amount per task for all subcontractors in the table below. 
 

 
 

 
 

Description of 
Services 
 

One Time 
Cost 

Cost per 
Loan 

Task 1 -  Static Pool 
Loss and Credit Risk 
Assessment Model 

  
N/A 

Task 2 -  Outreach 
Activities 

  
N/A 

Task 3 -  Program 
Eligibility and Loan 
Evaluation 

 
N/A 

 
$ 

Task 4 - Loan 
Documents 
Preparation and 
Signing 

 
N/A 

 
 
$ 

Task 5 – Loan 
Default Management 

 
N/A 

 
$ 

Total 
Subcontractor Cost  

 
$ 

 
$ 
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ATTACHMENT 9 
 DRAFT STANDARD AGREEMENT 

STATE OF CALIFORNIA 
STANDARD AGREEMENT                                                                                                     
STD 213 (Rev 06/03)                                AGREEMENT NUMBER 
 10-622 
 REGISTRATION  NUMBER 
       
1. This Agreement is entered into between the State Agency and the Contractor named below: 
 STATE AGENCY'S NAME 
 Air Resources Board (ARB) 
 CONTRACTOR'S NAME 
 (Contractor) 
2. The term of this  June 30, 2011 

  
 

through June 30, 2013    
 Agreement is:  
 
3. The maximum amount  $    
 of this Agreement is:  
 4.  The parties agree to comply with the terms and conditions of the following exhibits which are by this reference 

made a part of the Agreement. 
  Exhibit A – Scope of Work 9 pages 
 Exhibit B – Budget Detail and Payment Provisions 2 pages 
 Exhibit B, Attachment I, Contractor Cost Sheet 2 pages 
 Exhibit C* – General Terms and Conditions (GTC-610) On-line  
 Exhibit D - Special Terms and Conditions   3 pages 
 Exhibit E – Additional Provisions 2 pages 
 Exhibit F – Sample Monthly Report   2 pages 
 Exhibit G – Sample Final Report Format 5 pages 
Items shown with an Asterisk (*), are hereby incorporated by reference and made part of this agreement as if attached hereto. 
These documents can be viewed at www.ols.dgs.ca.gov/Standard+Language 
 
IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 

CONTRACTOR California Department of 
General Services Use Only 

CONTRACTOR’S NAME (if other than an individual, state whether a corporation, partnership, etc.) 

 
BY (Authorized Signature) 

 
DATE SIGNED(Do not type) 

PRINTED NAME AND TITLE OF PERSON SIGNING 

 
ADDRESS  
 

STATE OF CALIFORNIA 
AGENCY NAME  
Air Resources Board 
BY (Authorized Signature) 

 
DATE SIGNED(Do not type) 

PRINTED NAME AND TITLE OF PERSON SIGNING  Exempt per:       
       
ADDRESS 

1001 I Street, Floor 20, Sacramento, CA  95814  
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EXHIBIT A 
SCOPE OF WORK 

 
I. Purpose 

 
The purpose of this Agreement is for the Contractor to assist the Air Resources Board (ARB) 
staff, in the implementation of a low-interest financing program for small trucking fleets to 
acquire 2010 model year and newer heavy-duty vehicles, retrofits, or SmartWay equipment to 
comply early with several ARB regulations. 

 
II. Background 

 
Pursuant to Health and Safety Code section 39003: “The State Air Resources Board is the 
state agency charged with coordinating efforts to attain and maintain ambient air quality 
standards, to conduct research into the causes of and solution to air pollution, and to 
systematically attack the serious problem caused by motor vehicles, which is the major 
source of air pollution in many areas of the state.” 

 
Pursuant to Assembly Bill 118, (Health & Safety Code §§ 44274 et seq.), ARB has 
implemented loan incentive programs to reduce the emission impacts of heavy-duty vehicles 
and equipment.  These programs include loan guarantee programs implemented in 
partnership with the California Pollution Control Financing Authority, a revolving loan program 
implemented through Cascade Sierra Solutions, and a direct loan program that will be 
managed by the Contractor in accordance with this Agreement. 
 
Program Overview 
 
Beginning in mid-2011, ARB will implement a PLACE-DL program for the purpose of providing 
affordable financing to small fleet owners/operators to purchase cleaner trucks, verified 
retrofits or SmartWay equipment to comply with applicable ARB regulations prior to 
compliance deadlines, or to comply with ARB regulations for drayage trucks prior to any 
applicable compliance deadlines. 

 
ARB will be responsible for overall program oversight, final loan approval, loan funding and 
payments.  The Contractor will assist ARB in implementing the PLACE-DL program in 
accordance with the specific tasks as described in this Agreement.  All Contractor activities will 
be conducted in conformance with the Agreement, applicable laws and regulations, the 
PLACE-DL program Policy and Procedure manual, and prudent lending practices.  All loans 
will be made for projects that meet the PLACE-DL program eligibility criteria. 
 
Because of the uncertainty concerning the actual length of time ARB would need the services 
of the Contractor at program implementation date, the contract will be implemented in two 
phases.  In Phase 1, the contract period will be for the first two years of the program to cover 
the period when loan funds will be expended.  In Phase 2, the contract period will be from the 
end date of Phase 1 to the date when the last loan that was funded during Phase 1 is fully 
repaid.  At the end of Phase 1, ARB will determine how much time would be needed for Phase 
2 based on the longest remaining years of the loans that were financed during Phase 1 that 
are still outstanding.  The Contractor will be obligated under contract to perform all required  
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tasks associated with Phase 2 until all loans are fully repaid.  At the end of Phase 1, ARB 
will also evaluate the efficacy of the Contractor in the performance of its contractual 
obligation for Phase 1, along with the determination of the length of the Phase 2 contract 
period as discussed.  Unless warranted due to non-performance issues, or for other issues 
deemed appropriate by ARB, the contract with the Contractor will continue unabated with 
Phase 2 in accordance with the terms of this agreement.  If in ARB’s opinion, the Contractor 
has not sufficiently fulfilled its contractual obligations for Phase 1, ARB at its discretion may 
terminate this agreement. 
 

III. Detailed Scope of Work 
 

The Contractor agrees to assist ARB in implementing a loan program that meets the criteria 
of the PLACE-DL program.  It is important to note that the Contractor will not implement the 
loan program independently, rather, the Contractor shall report to ARB, which shall have the 
final authority on program operation.  ARB shall be responsible for ensuring that 
programmatic requirements are met, provide the final loan approval decision, which will be 
based on the financial and credit review provided by the Contractor and/or other factors, 
process and track loan payments, and notify the Contractor of any loan defaults.  The 
Contractor shall be responsible for static pool loss methodology and credit risk evaluation, 
outreach activities, program eligibility and loan application evaluation, loan documents 
preparation and signing, and loan default management.  The following sections elaborate on 
these components required for this program and summarize the project outline and 
deliverables. 
 
Task 1 –Develop a Methodology to Determine Static Pool Losses and Develop a 
Credit Risk Assessment Model 
Static pool  loss methodology and credit risk evaluation. The Contractor shall submit a 
methodology to determine the potential losses due to loan defaults from the targeted group 
of borrowers defined by ARB.  The methodology should be able to reasonably provide an 
objective analysis of financial and credit data, as well as other relevant factors, to assess the 
potential losses from a defined group of borrowers.  The aggregated potential loss for any 
defined group of borrowers is hereinafter referred to as the static pool loss for that group of 
borrowers.  The Contractor must be able to justify its proposed static pool loss methodology.  
ARB will work with the Contractor to determine an acceptable range of static pool loss for 
the PLACE-DL program.  In addition, the Contractor shall develop a credit risk assessment 
model to be used in evaluating loan applications, including, if applicable, separate credit risk 
assessment models for independent owners/operators and for larger fleet owners/operators. 
 
Task 1 involves first framing the parameters that could be used to project possible potential 
losses for any particular group of borrowers.  The parameters used should be data and 
information that could reasonably be available from small fleet owners/operators.  Before 
proceeding with Task 1, should the Contractor elect to utilize its own established internal 
procedures as the basis for proceeding with the loss-estimate methodology, the Contractor 
must receive ARB approval of the basic parameters and criteria selected for use to 
determine the static pool loss to ensure it meets the basic financing objectives of the 
PLACE-DL program. 
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The first major subtask of Task 1 is to utilize the static pool loss methodology to correlate 
any given static pool loss grouping with an appropriate interest rate to balance the goals of 
providing affordable financing at the lowest possible risk.  This Task shall include a report 
deliverable that describes in details the static loss estimate methodology and illustrates how 
this tool would assist the PLACE-DL program to most effectively using State funds to 
provide low-interest financing assistance to the small fleet owners/operators. 
 
The next major component of Task 1 is to generate a detailed risk assessment model to 
analyze the credit-worthiness of borrowers using financial and credit information and any 
other relevant factors.  This subtask complements the work discussed above on static pool 
loss methodology to help efficiently categorize loan applications.  This task requires a brief 
summary report on how the credit risk assessment model developed could be used to 
impartially and expeditiously analyze loan applications to minimize as much as practicable 
the risk of defaults.  

 
Table 1 Summary of Task 1 - Tasks and Deliverables 

 

Task Description / Subtasks Deliverable/ 
Time Line 

Task 1.1: 
Static pool 
loss estimate 
methodology 

• Summary description of parameters that would be needed 
for use in the proposed static pool loss estimate 
methodology 

• Detailed description of static pool loss estimate 
methodology.  The description should include any relevant 
data to validate the accuracy and reasonableness of the 
methodology 

• Using the approved static loss estimate methodology to 
propose possible interest rates to be charged for loans 
made to borrowers residing in specific sub-groups by 
correlating the static pool losses in those sub-groups with 
interest rates 

Interim report 
 (to be completed 
one month from 

approved 
contract start date) 

Task 1.2: 
Credit risk 
assessment 
model 

• Summary description of the basic procedures used in 
assessing credit risks when evaluating a loan application 

• Detailed description of factors used in the risk evaluation 
analysis 

• Describe credit risk assessment model(s) for independent 
owners/operators and for larger fleet owners/operators 

• Describe how standard industry risk evaluation procedure 
should be modified to address the specific attributes of the 
target borrowers for the PLACE-DL program 

Interim report  
(to be competed 
one month from 

approved contract 
start date) 

 
The next major component of Task 1 is to generate a detailed risk assessment model to 
analyze the credit-worthiness of borrowers using financial and credit information and any 
other relevant factors.  This subtask complements the work discussed above on static pool 
loss methodology to help efficiently categorize loan applications.  This task requires a brief 
summary report on how the credit risk assessment model developed could be used to 
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impartially and expeditiously analyze loan applications to minimize as much as practicable 
the risk of defaults.  
 
 
Task 2 – Outreach Activities 
The Contractor shall implement the approved outreach plan to be used in implementing 
ARB’s direct loan program.  The outreach plan will include, at a minimum,  published 
materials as well as other media, such as internet-based portal, to disseminate program 
information to fleet owners, including both independent owners/operators as well as larger 
trucking fleets, strategies to educate potential borrowers about ARB’s loan program.  The 
outreach implementation plan shall also have plans to inform and entice truck dealers’ and 
equipment vendors' participation to ARB direct loan program.  
 
Deliverable Time line:  The Contractor will initiate outreach activities  from the approved 
contract start date and continue until all outreach activities have been completed. 
 
 
Task 3 – Program Eligibility and Loan Application Evaluation 
After the initial training phase conducted by ARB staff, the Contractor shall perform the 
program eligibility evaluation, based on criteria that will be provided by ARB, for applications 
submitted to the ARB PLACE-DL program.  All program eligibility determination shall be sent 
to ARB on a periodic basis. 

  
The Contractor shall provide ARB with professional analysis of financial and credit 
information regarding the loan applications and will provide recommendations concerning 
the credit risks and possible range of loan terms for the specific potential borrowers.  The 
target borrowers will be small fleet owners/operators that have forty or fewer heavy-duty 
vehicles.  The focus of the ARB direct loan program is to assist the target borrowers that are 
unable to obtain conventional financing with the current tight credit market, due to their less-
than-excellent credit rating and/or other factors, to purchase eligible heavy-duty vehicles, 
retrofits, or SmartWay equipment that would be compliant with ARB regulations prior to any 
applicable compliance deadlines.  As such, the Contractor shall use prudent lending 
practices, as well as other criteria if necessary, to analyze the financial and credit 
information of the target group of borrowers to improve their chances of obtaining financing 
while minimizing undue risks of potential loan defaults.   
 
The Contractor shall provide to ARB monthly progress reports containing, at a minimum, 
complete loan evaluations, including credit report and risk analysis, pertaining to each 
eligible loan application that was submitted under the PLACE-DL program. 
 
The Contractor shall use the approved static pool loss estimate methodology and the credit 
risk assessment model in its review of the loan application and in its recommendation 
whether a loan application should be approved.  This task will be an on-going responsibility 
of the Contractor for the initial two years of the contract as loan applications are being 
evaluated. 
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Table 2. Summary of Task 3 - Tasks and Deliverables 
 

Task Description / Subtasks Deliverable 
Time Line 

 

Evaluate loan applications and provide recommendations for 
funding 
• Evaluate loan applications using approved criteria for static pool 

loss and credit risk assessment model 
• Provide a report on the credit analysis and loan 

recommendation for ARB staff to consider, including any 
specific risk concerns and interest rate(s) or term(s) 

For Phase 1 
only – 

Years 1 and 
2 
 
 
 

 
 
 
Task 4 – Loan Documents Preparation and Signing  
After ARB has approved and authorized the loan, Contractor shall be responsible for 
preparing the necessary loan documents using standard loan document forms approved by 
ARB.  The Contractor shall follow all accepted conventions concerning loan document 
preparation and signing.  The loan documents shall specify ARB as the Lender.  The loan 
documents shall also direct the borrower to make monthly payments payable to ARB and 
send payments to the address provided by ARB.  The Contractor shall provide a convenient 
location where borrowers can come in to sign the loan documents.  Alternatively, if a local 
facility is not available, the Contractor shall provide an on-site loan document signing service 
where qualified personnel that are authorized to oversee the signing of the loan documents 
will arrange for a convenient time and location for the borrower to sign the loan documents.  
After the borrower has signed the loan document, the Contractor shall send one original and 
two (2) copies of the executed loan documents to ARB, within two business days after the 
loan documents are signed.   
 
Task 5 – Loan Default Management 
The Contractor shall use best practices to minimize loan defaults and to minimize the loss of 
the assets in case of defaults.  The Contractor shall provide and implement a strategy, or 
strategies, to minimize the likelihood of defaults.  The Contractor shall have a strategy that 
has been approved by ARB to quickly recover and dispose of assets when a borrower has 
defaulted on the loan.  This would include a mechanism for locating (e.g., GPS-based 
devices) and recovering the defaulted assets to minimize the potential damage to the 
assets.  The Contractor shall provide a mechanism to resell the recovered defaulted asset to 
obtain maximum market value.  As part of the loan default management, when informed by 
ARB that a loan has been defaulted, the Contractor shall repossess, recondition, and 
remarket the vehicle, using the strategy approved  by ARB. 
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Table 3. Summary of Task 5 - Tasks and Deliverables 

Task Description / Subtasks Deliverable 
Timeline 

 

Manage Loan Defaults 
• Manage loan defaults and recover assets 
• Recondition and remarket recovered assets, as 

necessary 
• Provide reports on the status loan default remediation 

activities for each case, as necessary 

 Throughout 
contract term 

(Update Reports 
as needed)  

 
Task 6–Public Workshops or Board Hearings 
The Contractor shall provide testimony as deemed necessary by ARB, either at public 
workshops or Board hearings held in California, describing and supporting the methodology 
used and work done in performing Tasks 1 through 5 and respond to criticism from trucking 
industry members or any other group expressing concerns about the PLACE-DL financing 
program. 
 
Task 7 – Reports 
The Contractor shall prepare the following reports for ARB review and approval: an interim 
report at the end of Task 1; on-going monthly reports on the status of the loans as described 
in Tasks 2 through 5, above; annual reports; a draft final report; and a final report.  A sample 
monthly report format is provided in Exhibit F.  For the final report requirements, see Exhibit 
G, Sample Final Report Format. 
 
 
Summary of Task Goals and Deliverables 
 
Tables 1 through 3 above provide summaries of the critical tasks and subtasks that define 
the proposed Contractor work.  Ultimately, the final work shall use sound and accepted 
financing standards to provide affordable loans to small fleet owners/operators to acquire 
cleaner eligible vehicles.  Beyond the tasks outlined above, the final work product shall 
include a report that summarizes the program’s overall status. 
 
Other Contract Deliverables 
 
Contractor must communicate with the ARB project representative on a regular basis or as 
needed to discuss the progress of the project including but not limited to the sub-contract, 
status of loan evaluations, credit and financial information pertaining to approved and 
rejected loan applications, status of loan default management if any. To ensure this takes 
place in a regular manner, the Contractor shall attend meetings with ARB and also provide 
reports as shown below: 
 
1. Meetings 
 

a) Initial Meeting 
Before work on the contract begins, the Contractor’s key personnel shall meet with 
the ARB Project Manager and other ARB staff in Sacramento, California, to discuss 
the overall plan, details of performing the tasks, the project schedule items related to 
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personnel or changes in personnel, and any issues that should be resolved before 
work can begin. 

 
b) Monthly Review Meetings 

The Contractor shall participate in regular progress meetings with the ARB project 
manager and other ARB staff.  These meetings will most likely take the form of 
telephone conferences, but face-to-face meetings in Sacramento, California may be 
held, if deemed appropriate by ARB.  The meetings should be held monthly, held on 
site, if necessary, and may be more frequent, as deemed necessary by ARB.  The 
Contractor shall be prepared for open, two-way communication with ARB staff 
throughout the course of this Agreement.  The Contractor must communicate at least 
bi-weekly with the ARB Project Manager on the progress of this program. 
 

c) Quarterly Progress Meetings 
Quarterly progress meetings between Contractor and ARB personnel, held on-site at 
ARB offices if deemed necessary by ARB.  The quarterly progress meeting will take 
place in lieu of one monthly review meetings. 

 
2. Monthly Progress Reports 
 

The Contractor shall provide monthly written progress reports.  Contractor may use the 
sample report format provided in Exhibit F for the monthly progress reports or an 
alternative format that would provide the required information.  With respect to the 
payment period completed, the Contractor shall mail the original, two hard copies, and e-
mail an electronic copy of a progress report with each invoice.  (Do not use Express 
Mail.)  When e-mailing the progress report, the subject line shall state the Contract 
number (10-622) and the billing period.  Each progress reports will begin with the 
following disclaimer: 
 
“The statements and conclusions in this report are those of the Contractor and not 
necessarily those of the California Air Resources Board.” 
 
Each progress report shall also include: 
 
(i) A brief narrative account of project tasks completed or partially completed since the 

last progress report.  The task names must match those in the Scope of Work. 
 
(ii) A brief discussion of project status, achievement of milestones, preliminary findings 

such as the number of loan applications recommended for approval or denial and 
the geographical locations where the loan applications originated, deviations from 
plan, new recommendations, if any, problems encountered during the reporting 
period and how they were or are proposed to be resolved, and financial summary 
and invoices due to ARB for the current reporting period and accumulative totals. 

 
(iii)  A brief discussion of work planned, by project task, before the next progress report. 
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3. Annual Progress Reports 
 

The Contractor shall provide annual written progress reports.  The annual reports will be 
submitted in lieu of the twelfth monthly reports in a twelfth-month reporting cycle.  With 
respect to the payment period completed, the Contractor shall mail the original, two hard 
copies, and e-mail an electronic copy of a progress report with each invoice.  (Do not 
use Express Mail.)  When e-mailing the progress report, the subject line shall state the 
Contract number (10-622) and the billing period.  Each progress reports will begin with 
the following disclaimer: 
 
“The statements and conclusions in this report are those of the Contractor and not 
necessarily those of the California Air Resources Board.” 
 
Each annual progress report shall include the information required above for the monthly 
reports, as well as more in-depth discussion on the status of the loan program. 
 

4. Draft Final Report  
 

Ninety (90) days prior to the contract termination date, the Contractor shall deliver to the 
State, two (2) bound copies and an electronic copy of a draft final report for review by 
ARB.  The reports may be stapled or spiral bound, depending on size.  To conserve 
paper, the draft final report should be printed on both sides of the page. The final report 
shall include, but not limited to, a brief description of service and a summary of all tasks. 
A sample report format is provided in Exhibit G. 
 

5. Final Report 
 

Within forty-five (45) days of receipt of the State’s comments on the draft final report, the 
Contractor shall deliver to the State, five (5) copies of the final report incorporating all 
reasonable alterations and additions requested by the State.  Upon approval of the 
amended final report by the State’s Project Representative, the Contractor shall, within 
two (2) weeks, deliver to the State two (2) UNBOUND originals and a final report 
incorporating all final alterations and additions.  To conserve paper, the revised Final 
Report, except for the unbound copies, should be printed on both sides of the page.  
The unbound copies must be printed on only one side of the page.  A sample report 
format is provided in Exhibit G.  Together with the final report, the Contractor shall 
deliver a copy of the report on diskette (CD), using Microsoft Word 6.0 (or newer) and a 
set of all data compilations as specified by the ARB Project Manager. 
 
Contractor’s obligation under this Agreement shall be deemed discharged only upon 
submittal to and acceptance by ARB of the final report, report diskette, and all required 
data compilations. 
 
Contractor  agrees that it will promptly notify ARB of any problems, delays, or adverse 
conditions which may materially impair its ability to deliver on the outputs/outcomes 
specified in the work plan.  This disclosure must include a statement of the action 
taken, or contemplated, and any assistance needed to resolve the situation.  
Contractor agrees that it will also notify ARB of any favorable developments which may 
enable meeting time schedules and objectives sooner or at less cost than anticipated 
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or producing more beneficial results than originally planned.   
 
 

6. Record Keeping and Record Access for Audits 
 
Contractor agrees to establish an official file for the Project which shall adequately 
document all significant actions relative to the Project.  Contractor agrees that ARB, 
the Bureau of State Audits (BSA), or their designated representative(s) shall have the 
right to review and copy any records and supporting documentation pertaining to the 
performance of this Contract Agreement.  Contractor agrees to maintain such records 
for a possible audit for at least three years after the program termination date.  
Contractor agrees to allow the auditor(s) access and to copy such records during 
normal business hours and to allow interviews of any employees who might reasonably 
have information related to such records.  Further, Contractor agrees to include a 
similar right of the State to audit records and interview staff in any work related to 
performance of this Agreement. 

 
 

IV.  Financial Matters and Payments 
  

The Contractor agrees that, at a minimum, its fiscal control and accounting procedures will 
be sufficient to permit tracing of funds to a level of expenditure adequate to establish that 
such funds have not been used in violation of State and or Federal law, or this Agreement.  
Unless otherwise prohibited by State or local law, Contractor further agrees that it will 
maintain separate Project accounts in accordance with generally accepted accounting 
principles. 
 

V. Contract Termination 
 
At ARB’s request for termination, Contractor shall submit to ARB for approval a Program 
Termination Plan at least 40 business days prior to the proposed program termination date.  
The Program Termination Plan must contain a complete report on the program.  The report 
must be sufficiently detailed to allow ARB, or an independent third party, to fully evaluate 
how the program has been administered.  

 
 
VI. Project Management 

 
The ARB project representatives during the term of this agreement will be:  
 

State Agency: Air Resources Board Contractor:   
Section/Unit:    Mobile Source Control Division Section/Unit  
Name:  Name:   
Phone:  Phone:   
Fax:  Fax:   
Email:  Email:  

 
Direct all administrative inquiries to: 
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State Agency: Air Resources Board Contractor:   
Section/Unit: Contract Services Unit Section/Unit:   
Attention:         Sue Bayoneta  Attention:    
Phone:             (916) 322-2208  Phone:  
Fax:                 (916) 327-2940   Fax:  
Email:               sbayonet@arb.ca.gov   Email:   
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EXHIBIT B 

BUDGET DETAIL AND PAYMENT PROVISIONS 
 

1. Invoicing and Payment 
 

A. Payments shall be made in alignment with the Contractor’s approved Work Plan and 
Cost Sheet, for reasonable costs incurred by the Contractor, and only when the 
Contractor has submitted an invoice.  Invoices shall be  consistent with specific tasks 
stipulated in Contractor’s Work plan that have been accomplished, documentation of 
accomplishment has been provided to ARB in the form of the monthly progress 
reports and any associated deliverables, if applicable, have been provided to ARB.  
A sample monthly progress report format is shown in Exhibit F.  All costs shall 
include subcontractor(s), travel, meetings, and reports as necessary to perform the 
tasks of this project, and in accordance with the Contractor’s Cost Sheet. 

 
Tasks 1 & 2 (Credit Risk Model and Outreach Activities) are one-time costs and 
payable when ARB approves and accepts the deliverables. 
 
Tasks 3, 4 & 5 (Program Eligibility and Loan Evaluations; Loan Documents 
Preparation and Signing; Loan Default Management –retrofits and trucks) shall be 
payable on a cost per loan basis. 
 

B. Contractor shall submit invoice for payments for contracted services no more 
frequently than monthly in arrears. 
 

C. Payments are subject to ARB’s approval of progress reports and any accompanying 
deliverables.  A payment will not be made if the ARB Project Manager deems that a 
task has not been accomplished or documented, that deliverables meeting 
specifications have not been provided, that claimed expenses are not documented, 
not valid per the budget, or not reasonable, or that the Contractor has not met other 
terms of the Agreement. 
 

D. Payments to the Contractor will be made upon approval of the invoices and 
deliverables will be in the form of a check that will be mailed via Postal Service to the 
address designated by the Contractor. 

 
E. The Chief of the Mobile Source Control Division or designee of ARB may review the 

Project Manager’s approval or disapproval of an invoice.  No payments will be made 
for expenses that, in the judgment of the Division Chief of the Mobile Source Control 
Division, are not reasonable or do not comply with the Agreement. 
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The Contractor shall mail the invoice to: 

 
Air Resources Board 
Administrative Services Division 
Accounting Section 
Attn: Lauri Brunkhorst 
PO Box 1436 
Sacramento, CA  95812 
Phone: (916) 322-8215 
Email: lbrunkho@arb.ca.gov 

 
 

2. Budget Contingency Clause 
 

A. It is mutually agreed that if the Budget Act of the current year and/or any subsequent 
years covered under this Agreement does not appropriate sufficient funds for the 
program, this Agreement shall be of no further force and effect.  In this event, the 
State shall have no liability to pay any funds whatsoever to Contractor or to furnish 
any other considerations under this Agreement and Contractor shall not be obligated 
to perform any provisions of this Agreement. 
 

B. If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of 
this program, the State shall have the option to either cancel this Agreement with no 
liability occurring to the State, or offer an agreement amendment to Contractor to 
reflect the reduced amount. 
 

3. Prompt Payment Clause 
 

Payment will be made in accordance with, and within the time specified in, Government 
Code Chapter 4.5, commencing with Section 927.  

 
4. Travel and Per Diem 

 
A. Any reimbursement for necessary travel and per diem shall be at rates not to exceed 

those amounts paid to State of California employees or verification supplied that 
indicates such rates are not available to Contractor.  All travel reimbursements and 
per diem shall be at the rates set by Department of Personnel Administration.  
Currently, State of California travel rates are posted on the internet at: 
http://www.dpa.ca.gov/personnel-policies/travel/employees.htm 

 
B. No travel outside the State of California shall be reimbursed unless prior written 

authorization is obtained from State.  
 

 

mailto:lbrunkho@arb.ca.gov
http://www.dpa.ca.gov/personnel-policies/travel/employees.htm
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EXHIBIT C 

GENERAL TERMS AND CONDITIONS 
 
 
 
PLEASE NOTE:  This page will not be included with the final contract.  The General Terms and 
Conditions will be included in the contract by reference to Internet site www.ols.dgs.ca.gov 
 
 
 

http://www.ols.dgs.ca.gov/
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EXHIBIT D 
SPECIAL TERMS AND CONDITIONS 

 
1. Excise Tax 

 
The State of California is exempt from federal excise taxes, and no payment will be 
made for any taxes levied on employees’ wages.  The State will pay for any applicable 
State of California or local sales or use taxes on the services rendered or equipment or 
parts supplied pursuant to this Agreement.  California may pay any applicable sales and 
use tax imposed by another state. 

 
2. Settlement of Disputes 

 
A. In the event of a dispute, Contractor shall file a “Notice of Dispute” with ARB within 

ten (10) days of discovery of the problem.  Within ten (10) days, the ARB shall meet 
with the Contractor and Project Representative for purposes of resolving the dispute. 

 
B. Any dispute concerning a question of fact arising under the terms of this Agreement 

which is not disposed of within a reasonable period of time by Contractor and State 
employees normally responsible for the administration of this Agreement shall be 
brought to the attention of the Executive Officer or designated representative of each 
organization for resolution. The decision of the State Executive Officer or designated 
representative shall be final. 

 
C. In the event of a dispute, the language contained within this Agreement shall prevail 

over any other language including that of the proposal. 
 
D. The existence of a dispute not fully resolved shall not delay Contractor to continue 

with the responsibilities under this Agreement which is not affected by the dispute.   
 

3. Potential Subcontractors 
 

Nothing contained in this Agreement or otherwise, shall create any contractual relation 
between the State and any subcontractors, and no subcontract shall relieve the 
Contractor of its responsibilities and obligations hereunder.  The Contractor agrees to be 
as fully responsible to the State for the acts and omissions of its subcontractors and of 
persons either directly or indirectly employed by any of them as it is for the acts and 
omissions of persons directly employed by the Contractor.  The Contractor’s obligation 
to pay its subcontractors is an independent obligation from the State’s obligation to make 
payments to the Contractor.  As a result, the State shall have no obligation to pay or to 
enforce the payment of any moneys to any subcontractor. 

 
Contractor shall not subcontract any services under this Agreement without prior 
approval of the State. 
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4. Stop Work Order 
 

State reserves the right to issue an order to stop work in the event that a dispute should 
arise, or in the event that State gives Contractor a notice that the Agreement will be 
terminated.  The stop-work order will be in effect until the dispute has been resolved or 
the Agreement has been terminated. 

 
5. Termination 

 
A. In addition to the rights under Exhibit C of the Standard Agreement, State reserves 

the right to terminate this Agreement at its sole discretion at any time upon thirty (30) 
days prior written notice to Contractor. 

 
B. In the case of early termination, Contractor shall submit an invoice in triplicate and a 

report in triplicate covering services to termination date, following the invoice and 
progress report requirements of this Agreement.  A copy and description of any data 
collected up to termination date shall also be provided to State.   
 

C. Upon receipt of the invoice, progress report, and data, a final payment will be made 
to Contractor.  This payment shall be for all State-approved, actually-incurred costs 
that in the opinion of State are justified, and shall include labor, and materials 
purchased or utilized (including all non-cancellable commitments) to termination 
date, and pro rata indirect costs as specified in the proposal budget. 
 

6. Amendments 
 

ARB if appropriate reserves the right to amend this agreement for additional time up to 
seven (7) years, which will be based on the longest remaining years of the outstanding 
loans that are financed during Phase 1, as described in the Scope of Work.  

 
7. Workers’ Compensation/Employer’s Liability Insurance 

 
Contractor shall maintain statutory workers’ compensation and employer’s liability 
coverage for all its employees who will be engaged in the performance of the contract, 
including special coverage extensions where applicable.   Employer’s liability limits of 
$1,000,000 shall be required.  A certificate of insurance shall be provided for this 
insurance. 

 
8. Commercial General Liability Insurance 

  
Contractor shall maintain commercial general liability with limits of not less than 
$1,000,000 per occurrence and $2,000,000 general aggregate for bodily injury and 
property damage liability combined. The policy shall include coverage for liabilities 
arising out of premises, operations, independent contractors, products, completed 
operations, personal & advertising injury, and liability assumed under an insured 
contract.  This insurance shall apply separately to each insured against whom claim is 
made or suit is brought subject to the contractor’s limit of liability. 
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The policy must include the State of California, its officers, agents, employees and 
servants as additional insured, but only insofar as the operations under the contract are 
concerned. 

  
9. Commercial Automobile Liability Insurance 

 
Contractor shall maintain commercial automobile insurance with limits of not less than 
$1,000,000 each accident.  Such insurance shall cover liability arising out of  all owned , 
hired and non-owned motor vehicles. 
 
An additional insured endorsement and certificate of insurance shall be provided for the 
commercial automobile insurance as required for the commercial general  liability 
insurance. 

 
10. Professional Liability Insurance 

 
Contractor shall maintain professional liability insurance with limits of not less than 
$1,000,000 each claim and $3,000,000 annual aggregate. A certificate of insurance shall 
be provided and must show the policy retro date. The retro date must be before the date 
of the contract, or before work under the contract begins. 

 
11. Force Majeure  

 
Except for defaults of subcontractors, neither party shall be responsible for delays or 
failures in performance resulting from acts beyond the control of the offending party.  
Such acts shall include but shall not be limited to acts of God, fire, flood, earthquake, 
other natural disaster, nuclear accident, strike, lockout, riot, freight embargo, public 
regulated utility, or governmental statutes or regulations superimposed after the fact.  If a 
delay or failure in performance by the Contractor arises out of a default of its 
subcontractor, and if such default of its subcontractor, arises out of causes beyond the 
control of both the Contractor and subcontractor, and without the fault or negligence of 
either of them, the Contractor shall not be liable for damages of such delay or failure, 
unless the supplies or services to be furnished by the subcontractor were obtainable 
from other sources in sufficient time to permit the Contractor to meet the required 
performance schedule. 
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EXHIBIT E 
ADDITIONAL PROVISIONS 

 
 

1. Computer Software  
 

Contractor certifies that it has appropriate systems and controls in place to 
ensure that State funds will not be used in the performance of this contract for 
the acquisition, operation or maintenance of computer software in violation of 
copyright laws. 

 
2. Priority Hiring Considerations  

 
Contractor shall give priority consideration in filling vacancies in positions funded 
by this Agreement to qualified recipients of aid under Welfare and Institutions 
Code Section 11200.  

 
3. Forced, Convict, and Indentured Labor  

 
No foreign-made equipment, materials, or supplies furnished to State pursuant to 
this Agreement may be produced in whole or in part by forced labor, convict 
labor, or indentured labor.  By submitting a proposal to State, Contractor agrees 
to comply with this provision of the Agreement. 

 
4. Sole Proprietor  

 
If signing this Agreement as a sole proprietor, Contractor certifies they are not an 
alien that is ineligible for state and local benefits, as defined in Subtitle B of the 
Personal Responsibility and Work Opportunity Act (8 USC 1601, et. Seq.) 

 
5. Copyrightable Materials 

 
A. ARB reserves the right to any copyrightable materials developed under this 

Agreement.  Upon acceptance of the copyrightable materials developed 
under this Agreement, and payment of the sums then due under the terms of 
the Agreement, ARB shall have the sole and exclusive right, title, and 
interest (including trade secret and copyright interests) in the copyrightable 
materials. Contractor and his or her subcontractors hereby assign(s) all 
rights, title, and interest (including trade secret and copyright interest) in any 
copyrightable materials developed under this Agreement to ARB. 

 
B. ARB, at its discretion, may grant a nonexclusive and paid-up license to 

Contractor and his or her subcontractors to use said copyrightable materials. 
Contractor and his or her subcontractors agree to cooperate with and assist 
ARB to apply for and to execute any applications and/or assignments 
reasonably necessary to obtain any patent, copyright, trademark, or other 
statutory protection for all copyrightable materials. 

 



Air Resources Board 
RE-BID RFP 10-622 

Page 66 of 73 

 

C. Contractor and his or her subcontractors shall not disclose any copyrightable 
materials, any of the deliverables thereof, or any portion thereof, to any other 
organization or person without the written consent of ARB. 

 
D. Contractor and his or her subcontractors shall not use the copyrightable 

materials, any of the deliverables thereof, or any portion thereof, in any other 
work performed by this Agreement subject to any license granted without the 
written consent of ARB. 

 
E. Contractor’s obligations under this provision shall survive the expiration or 

termination of this Agreement. 
 

6. Recycling 
 

A. Contractor agrees to use janitorial supplies (if necessary and when required) 
containing recycled paper products only. 
 

B. Contractor agrees to use recycled paper only, unless the proposed printing 
job cannot be done on recycled paper. 
 

C. Contractor agrees to use recycled solvents. 
 

7. Confidentiality 
 

It is expressly understood and agreed that information Contractor receives from 
State in performing its obligations under this Agreement may be deemed 
confidential by State.  Therefore, Contractor agrees to: 

 
A. Observe complete confidentiality with respect to such information, including 

without limitation, agreeing not to disclose or otherwise permit access to such 
information by any person or entity in any manner whatsoever. 
 

B. Ensure that Contractor’s employees, agents, representatives, and 
independent contractors are informed of the confidential nature of such 
information and ensure by agreement or otherwise that they are prohibited 
from copying or revealing, for any purpose whatsoever, the contents of such 
information or any part thereof, or from taking any action otherwise prohibited 
under this section. 
 

C. Not use such information or any part thereof in the performance of services to 
others or for the benefit of others in any form whatsoever whether gratuitously 
or for valuable consideration, except as permitted under this Agreement. 
 

D. Notify State promptly and in writing of the circumstances surrounding any 
possession, use or knowledge of such information or any part thereof by any 
person other than those authorized by this paragraph. 
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EXHIBIT F   
SAMPLE MONTHLY PROGRESS REPORT 

 
Project Title:   
Contractor:   
Contract Number:   
Date Submitted:  
 
 

 

Total Number of 
Loans for 
Current 

Reporting Period 

Total Number 
of Loans 

(Cumulative)  

Total Loan 
Amount  for 

Current 
Reporting Period 

($) 

Total 
Cumulative 

Loan Amount  
($) 

Truck 
Purchases 

    

Retrofits 
 

    

SmartWay 
Products 

    

 
 
 
 
Discuss Status of Required Tasks for the Current Reporting Period 
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Additional Information 
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EXHIBIT G 
SAMPLE FINAL REPORT FORMAT   

 
The contract Final Report (Report) is as important to the contract as the service itself.  
The Report is a record of the project and its results, and is used in several ways.  
Therefore, the Report must be well organized and contain certain specific information.  
Provided below is guidance on preparing the report and a sample report format. 
 
Legibility.  Each page of the approved Final Report must be legible and camera-ready.   
 
Binding.  The draft Report, including its appendices, should be either spiral bound or 
stapled, depending on size.  The revised Report and its appendices should be spiral 
bound, except for two unbound, camera-ready originals.   
 
Cover.  Do not supply a cover for the Report.  The ARB will provide its standard cover. 
 
One-sided vs. two-sided.  To conserve paper, both the draft Report and the revised 
Report, except for the unbound camera-ready copies, should be printed on both sides of 
the page. The unbound camera-ready copies must be printed on only one side of 
the page. 
 
Title.  The title of the Report should exactly duplicate the title of the contract unless a 
change is approved in writing by the Project Representative. 
 
Spacing.  In order to conserve paper, copying costs, and postage, please use single or 
one-line (1) spacing. 
 
Page size.  All pages should be of standard size (8 ½" x 11") to allow for 
photo-reproduction. 
 
Large tables or figures.  Foldout or photo-reduced tables or figures are not acceptable 
because they cannot be readily reproduced.  Large tables and figures should be 
presented on consecutive 8 ½" x 11" pages, each page containing one portion of the 
larger chart. 
 
Color.  Printing should be black on white only. 
 
Corporate identification.  Do not include corporate identification on any page of the Final 
Report, except the title page. 
 
Section order.  The Report should contain the following sections, in the order listed 
below: 
 
Title page 
Disclaimer 
Acknowledgments 
Table of Contents 
List of Figures 
List of Tables 
Abstract 
Executive Summary 
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Body of Report 
References 
List of copyrighted materials produced 
Glossary of Terms, Abbreviations, and Symbols 
Appendices 
 
Page numbering.  Beginning with the body of the Report, pages should be numbered 
consecutively beginning with “1”, including all appendices and attachments.  Pages 
preceding the body of the Report should be numbered consecutively, in ascending 
order, with small Roman numerals. 
 
Title page.  The title page should include, at a minimum, the contract number, contract 
title, name of the principal investigator, contractor organization, date, and this statement:  
"Prepared for the California Air Resources Board and the California Environmental 
Protection Agency" 
 
Disclaimer.  A page dedicated to this statement should follow the Title Page: 
 
The statements and conclusions in this Report are those of the contractor and not 
necessarily those of the California Air Resources Board.  The mention of commercial 
products, their source, or their use in connection with material reported herein is not to 
be construed as actual or implied endorsement of such products. 
 
Acknowledgments.  Only this section should contain acknowledgments of key personnel 
and organizations that were associated with the project.  The last paragraph of the 
acknowledgments should read as follows:   
 
This Report was submitted in fulfillment of [ARB contract number and project title] by 
[contractor organization] under the [partial] sponsorship of the California Air Resources 
Board.  Work was completed as of [date]. 
 
Table of Contents.  This should list all the sections, chapters, and appendices, together 
with their page numbers.  Check for completeness and correct reference to pages in the 
Report. 
 
List of Figures.  This list is optional if there are fewer than five illustrations. 
 
List of Tables.  This list is optional if there are fewer than five tables. 
 
Abstract.  The abstract should tell the reader, in non-technical terms, the purpose and 
scope of the work undertaken, describe the work performed, and present the results 
obtained and conclusions.  The purpose of the abstract is to provide the reader with 
useful information and a means of determining whether the complete document should 
be obtained for study.  The length of the abstract should be no more than about 200 
words. Only those concepts that are addressed in the executive summary should be 
included in the abstract. 
 
Executive Summary.  The function of the executive summary is to inform the reader 
about the important aspects of the work that was done, permitting the reader to 
understand the research without reading the entire Report.  It should state the objectives 
of the research and briefly  
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describe the experimental methodology (methodologies) used, results, conclusions, and 
recommendations for further study.  All of the concepts brought out in the abstract 
should be expanded upon in the Executive Summary.  Conversely, the Executive 
Summary should not contain concepts that are not expanded upon in the body of the 
Report. 
 
The Executive Summary will be used in several applications as written; therefore, please 
observe the style considerations discussed below.  
 
Limit the Executive Summary to two pages, single spaced. 
 
Use narrative form.  Use a style and vocabulary level comparable to that in Scientific 
American or the New York Times. 
 
Do not list contract tasks in lieu of discussing the methodology.   
 
Discuss the results rather than listing them. 
 
Avoid jargon. 
 
Define technical terms. 
 
Use passive voice if active voice is awkward. 
 
Avoid the temptation to lump separate topics together in one sentence to cut down on 
length. 
 
The Executive Summary should contain four sections: Background, Methods, Results, 
and Conclusions, described below.   
 
THE BACKGROUND SECTION.  For the Background, provide a one-paragraph discussion of 
the reasons the loan program was needed.  Relate the loan program to the Board's 
regulatory functions, such as establishing ambient air quality standards for the protection 
of human health, crops, and ecosystems; the improvement and updating of emissions 
inventories; and the development of air pollution control strategies. 
 
THE METHODS SECTION.  At the beginning of the Methods section, state what was done in 
general, in one or two sentences. The methodology, or approach to work, should be 
described in general, non-technical terms.  Use terminology with which the reader is 
likely to be familiar.  If it is necessary to use technical terms, define them.   
 
The findings should not be mentioned in the Methods section.   
 
THE RESULTS SECTION.  The Results section should be a single paragraph in which the 
main findings are cited and their significance briefly discussed.  The results should be 
presented as a narrative, not a list.  This section must include a discussion of the 
implications of the work for the Board's relevant regulatory programs. 
 
THE CONCLUSIONS SECTION.  The Conclusions section should be a single short 
paragraph in which the results are related to the background, objectives, and methods.  
Again, this should be presented as a narrative rather than a list.  Include a short 
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discussion of recommendations for future programs, adhering to the guidelines for the 
Recommendations section in the body of the Report. 
 
Body of Report.  The body of the Report should contain the details of the direct loan 
program, divided into the following sections: 
 
INTRODUCTION.  Clearly identify the scope and purpose of the project.  Provide a general 
background of the project.  Explicitly state the criteria for the project.  
 
METHODS.  Describe the various phases of the project, the approach to the solution of 
the problem being addressed, and limitations to the work.  Describe the different phases 
of the project. 
 
RESULTS.  Present the results in an orderly and coherent sequence.  Describe statistical 
procedures used and their estimates.  Discuss information presented in tables, figures 
and graphs.  The titles and heading of tables, graphs, and figures, should be 
understandable without reference to the text.  Include all necessary explanatory 
footnotes. 
 
DISCUSSION.  Interpret the data obtained from the loan program.  If appropriate, discuss 
how the results compare to data from similar or related loan programs.  What are the 
implications of the loan program?  Identify innovations or development of new 
processes.  If appropriate, discuss cost projections and economic analyses. 
 
SUMMARY AND CONCLUSIONS.  This is the most important part of the Report because it is 
the section that will probably be read most frequently. This section should begin with a 
clear, concise statement of what, why, and how the project was done.  Major results and 
conclusions of the loan program should then be presented, using clear, concise 
statements.  Make sure the conclusions reached are fully supported by the results of the 
loan program.  Do not overstate or over interpret the results. It may be useful to itemize 
Secondary results and conclusions.  A simple table or graph may be used to illustrate. 
 
RECOMMENDATIONS.  Use clear, concise statements to recommend (if appropriate) future 
loan program(s) that is a reasonable progression of the current program and can be 
supported by the results and discussion. 
 
References.  Use a consistent style to fully cite work referenced throughout the Report 
and references to closely related work, background material, and publications that offer 
additional information on aspects of the work.  Please list these together in a separate 
section, following the body of the Report.  If the Report is lengthy, you may list the 
references at the end of each chapter. 
 
List publications produced.  If any publications or pending publications have been 
produced as a result of the project, the titles, authors, journals or magazines, and 
identifying numbers that will assist in locating such information should be included in this 
section. 
 
Glossary of terms, abbreviations, and symbols.  When more than five of these items are 
used in the text of the Report, prepare a complete listing with explanations and 
definitions. It is expected that every abbreviation and symbol will be written out at its first 
appearance in the Report, with the abbreviation or symbol following in parentheses [i.e.,  
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annual percentage rate (APR)].  Symbols listed in table and figure legends need not be 
listed in the Glossary. 
 
Appendices.  Related or additional material that is too bulky or detailed to include within 
the discussion portion of the Report should be placed in appendices.  If a Report has 
only one appendix, it should be entitled "APPENDIX".  If a Report has more than one 
appendix, each should be designated with a capital letter (APPENDIX A, APPENDIX B).  
If the appendices are too large for inclusion in the Report, they should be collated, 
following the binding requirements for the Report, as a separate document.  The Project 
Representative will determine whether appendices are to be included in the Report or 
treated separately.  Page numbers of appendices included in the Report should continue 
the page numbering of the Report body.  Pages of separated appendices should be 
numbered consecutively, beginning at “1”.   
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